HET NgT MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project
Joint Venture of Govt. of India & Govt. of Maharashtra
CIN: U60100MH20155GC262054

PUNE METRO

Date: 07 March 2024

CORRIGENDUM-I

Subject: Response to pre-bid queries

Tender No. P1C-24/2024 (ICB) 20 February 2024
Name of Work: Execution of balance Civil, Structural, Architectural, Plumbing & Site Development Works of Station
Box Including Works of Entry-Exits at Range Hills and other stations of Pune Metro Rail Project.

The response to pre-bid queries is attached as Annexure-A. (01 page)
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(ED/Procurement Ezﬂ(%\'utracts),

Pune Metro Rail Project,

Maharashtra Metro Rail Corporation Limited.



ANNEXURE-A

Name of work: Execution of balance Civil, Structural, Architectural, Plumbing & Site Development Works of Station Box Including Works of Entry-Exits at Range Hills and other stations of Pune

Metro Rail Project.

Tender No.: P1C-24/2024 dated 2 Feb 2024

Reply to Bidder's queries

SN Reference

Bid Condition

Bidder’s Queries

Maha-Metro's response

1 |Period of completion

Part Il- Work Requirement, Section-VII Annexure-VII-3, EMPLOYER'S
REQUIREMENTS, APPENDIX 2B-Key dates and completion and NIT

Time period given for the completion “Execution of balance Civil, Structural, Architectural,
Plumbing & Site Development Works of Station Box Including Works of Entry-Exits at Range
Hills and other stations of Pune Metro Rail Project “is 12 months. The stipulated time period
appears to be very less considering the scope of work involved and time required for
obtaining approvals, we therefore request you that minimum time period should be 24
months from the date of all statutory approvals and approvals of all drawings / designs etc.

Tender condition prevails

Similar Work Experience

Caluse No. 4.2 (a) of Part-1: Bidding Procedure, Section-IlI:
Evaluation & Qualification Criteria

For Better competition please Consider Similar Work as "Construction of single pre-stressed
concrete Bridge/Flyover/overbridge/Viaduct for any Government agencies, PSUs or
companies listed in stock exchange/s."

Tender condition prevails

3 [Period of completion

Part Il- Work Requirement, Section-VIl Annexure-Vil-3, EMPLOYER'S
REQUIREMENTS, APPENDIX 2B-Key dates and completion and NIT

As considering scope of work & site condition, pleose omend construction period to 18
months

Tender condition prevails

Financial Situation and

Caluse No. 3.2 of Part-1: Bidding Procedure, Section-lil: Evaluation &

Average Annual Turnover: As per above mentioned tender condition, (ICB) related the tender
value for this project is Rs. 80 Cr. hence the average annual turnover requirement has been
set at Rs. 160 Cr., which is twice the tender value. We would like to draw your attention that

4 B L as per the previous tenders the average annual turnover was required 80% of the tender Tender condition prevails
Performance Qualification Criteria L ) ] ) ) - i
value. Considering the consistency and fairness in evaluation criteria, we kindly request you to
consider 80% of the tender value (i.e., Rs. 64 Cr.) as the average annual turnover requirement
for this tender
ity & EHS ISO Certificate for EHS & QMS: We had applied for the ISO certification for Environmental
Qual! y &_ Caluse No. 4.2 (b) of Part-1: Bidding Procedure, Section-IIl: Evaluation & Q . bp . . . N )
5 [Qualification Qualification Criteria Health and Safety (EHS) and Quality Management Certificate (QMC) and will get it soon, Tender condition prevails
Criteria meanwhile, we request you to consider our bid for this tender.




