MAHARASHTRA METRO RAIL CORPORATION LIMITED

Tender No.:

Pune Metro Rail Project

CORRIGENDUM -1

P1T-01R/2019

Date: 13 Dec 2019

Name of Work: - Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Reference:

Further to Tender Documents dated 06 Dec 2019

A) Extension of bid submission date and opening date and Revised Date of Pre-Bid Meeting as

under:

Activity (Event)

As per NIT

Revised Dates

Pre-Bid Meeting

17.12.2019 at 11.00 hours at
the Office of Maharashtra

Metro Rail Corporation Limited,

15t Floor, The Orion, Opposite
Don Bosco Youth Centre,

Koregaon Park, Pune — 411 001.

27.12.2019 at 11.00 hours at
the Office of Maharashtra
Metro Rail Corporation Limited,
1%t Floor, The Orion, Opposite
Don Bosco Youth Centre,
Koregaon Park, Pune — 411 001.

Last date of Submission
of Bids

31.12.2019 at 16:00 Hrs

15.01.2020 at 16:00 Hrs

Date of Opening of Bids

31.12.2019 at 16:30 Hrs

15.01.2020 at 16:30 Hrs

WQC

ED (Procuremeﬂt & Contracts)
Pune Metro Rail Project,

Maharashtra Metro Rail Corporation.




MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 24 Dec 2019
CORRIGENDUM -l

Tender No.: P1T-01R/2019

Name of Work: - Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Reference: Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019

A) Extension of bid submission date and opening date and Revised Location and Date of Pre-
Bid Meeting as under:

Activity (Event) As per Corrigendum | Revised Dates
Pre-Bid Meeting 27.12.2019 at 11.00 hours at 07.01.2020 at 12.00 hours at
the Office of Maharashtra the Office of Maharashtra

Metro Rail Corporation Limited, | Metro Rail Corporation Limited,
1% Floor, The QOrion, Opposite A3 Block, Food Grain Storage
Don Bosco Youth Centre, Godown, Near Jan Suvidha
Koregaon Park, Pune — 411 001. | Kendra, Nayanmurthi Rande
Road, Kamgar Putla Vasahat,
Shivajinagar, Pune — 411 005.

Last date of Submission 15.01.2020 at 16:00 Hrs 15.01.2020 at 16:00 Hrs
of Bids
Date of Opening of Bids | 15.01.2020 at 16:30 Hrs 15.01.2020 at 16:30 Hrs

ED (Procurement & Contracts)

Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.



MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 14 Jan 2020
CORRIGENDUM — IIi

Tender No.: P1T-01R/2019

Name of Work: - Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Reference: Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019, Corrigendum Il dated 24 Dec 2019

A) Extension of bid submission date and opening date as under:

Activity (Event) As per Corrigendum Il \ Revised Dates
Last date of Submission 15.01.2020 at 16:00 Hrs 25.01.2020 at 16:00 Hrs
of Bids
Date of Opening of Bids | 15.01.2020 at 16:30 Hrs 25.01.2020 at 16:30 Hrs

5r. i)yu“é )__M}ffrocu rement & Contracts)
e Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.



Tender No.:

Name of Work: -

Reference:

MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 24 Jan 2020

CORRIGENDUM - IV

P1T-01R/2019

Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Further to Tender Documents dated 06 Dec 2019, Corrigendum I dated 13
Dec 2019, Corrigendum H dated 24 Dec 2019, Corrigendum Ill dated 14 Jan

2020

A) Extension of bid submission date and opening date as under:

Activity (Event)

Date & Time of
submission of
Tender

As per Corrigendum 11

Revised Dates

| Online submission up to 16.00 Hrs of

25.01.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Online submission up to 16.00 Hrs of
05.02.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Date & Time of
Opening of
Tender

On 25.01.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,

| Koregaon Park, Pune-411001.

| Koregaon Park, Pune-411001.

On 05.02.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,

Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.

—



Tender No.:

Name of Work: -

Pune Metro Rail Project

CORRIGENDUM ~-V

P1T-01R/2019

MAHARASHTRA METRO RAIL CORPORATION LIMITED

Date: 28 Jan 2019

Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as

per IRS T-12-2009 for Pune Metro Rail Project.

Reference:

Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13

Dec 2019, Corrigendum Il dated 24 Dec 2019, Corrigendum lll dated 14 Jan
2020, Corrigendum IV dated 24 Jan 2020

A) Extension of bid submission date and opening date as under:

Activity (Event)

As per Corrigendum IV

Revised Dates

Date & Time of
Submission of
Tender

Online Submission up to 16.00
Hrs of 05.02.2020 at
MAHARASHTRA METRO RAIL
CORPORATION LIMITED'S e
tender portal
(https://mahametrorail.etenders.in/)

Online Submission up to 16.00 Hrs of
12.02.2020 at MAHARASHTRA
METRO RAIL CORPORATION
LIMITED’S e tender portal
(https://mahametrorail.etenders.in/)

Date & Time of
Opening of Tender

On 05.02.2020 at 16.30 Hrs or as
decided by the authority at The
Office Of Maha Metro, 1% Floor,
The Orion, Opp Don Bosco Youth
Center, Koregaon Park, Pune-
411001

On 12.02.2020 at 16.30 Hrs or as
decided by the authority at The
Office Of Maha Metro, 1%t Floor, The
Orion, Opp Don Bosco Youth Center,
Koregaon Park, Pune-411001

B) Reply of Pre Bid Queries as Attached

GM (Systems)
Pune Metro Rail Project

Maharashtra Metro Rail Corporation.




P1T-01R/2019

Replies to Pre-Bid Queries

Pre-Bid Replies

Name of Work: Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project

Tender No. : P1-TO1R/2019, Dated 06-Dec-2019
Sr. No. | Volume | Ref: Clause No. & Bid Condition Bidder’s Query for clarification Reply of Maha Metro
No. Page
E-TENDER NOTICE DT | pate & Time of submission of Tender - Due to Christmas holidays offices shall be | Please refer Corrigendum-1V
- 06.12.2019 Online submission up to 16.00 Hrs of resumed only after first week of January
1 31.12.2019 at MAHARASHTRA METRO RAIL | 2020, hence it is requested to extend the
CORPORATION LIMITED's e-tender portal bid submission date till first week of
(https://mahametrorail.etenders.in) February 2020.
] ] Period of repair during warranty will | Repair does not apply on rails. Warranty of | The clause is applicable to rails. Please
> Section IX. Special | depends on repairable quantity. However, | rails shall apply as per IRS T-12/2009. refer Sr. No. 4 of Corrigendum-V
Conditions of the initial period of repair will be within 15
Contract - 28.5 days.
The price quoted by bidders deemed to be | ® The custom duty at concessional rates | Pl€ase refer Sr. No. 12 of Corrigendum-
BISDEDCILI((;)'\IIJLIT A inclusive of a_ll kinds of duties, taxes, Cess by project import registration in terms v.
SHEET (BDS) and other levies payable as per GST, except of GOI notification no. 42/96-custom
ITB 14.8 Custom _dyty at concessional rate etc: and dt.23-07-1996, as an)ended by the
(ADDITION AL P ARA) as prevailing on 28 days (Base Date) prior to Government of India time to time and
final date of submission of bid (Closing time IGST, Cess etc. as per Bill of Entry filed
and date of submission of online bid). with customs department will be
directly paid to custom authority by
Waiver of Taxes / concessional custom duty MMRCL on submission of custom duty
etc. demand notice from custom authority
1) Government of India, vide notifications by supplier based on documents of
3 No.42/96 - customs dt.23.7.1996 as material dispatch at least three
amended time to time in exercise of powers waorking days in advance.
conferred by subsection (6) of heading 98.01 | o Clause ITB 14.8 (Additional Para) 1)
of the first schedule in the custom tariff has states as follows:
notl‘flef .MRTStp;OJect in thetcatfegon; of “The supplier shall indemnify
projec mport, o sesmert of SISO | WAARISHTRA NETRO RAL CORPORATIN
y . ABEE Ries LIMITED of clearance and projects imports
project import registration, deposits of . -
' : L proceedings.
security maney (if any) to custom authority ) . . ) ] N
and refund back after the completion of | In this regard MMRCL shall confirm that | The suppl}gr_WIIl be dlschargeq f.rom his |
imported supplies shall be responsibility of | Responsibility of Bidder shall be fully responsibilities as per Conditions of |
discharged after project registration for | Contract. |

£
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P1T-01R/2019

Pre-Bid Replies

supplier. The supplier shall indemnify
MAHARASHTRA METRO RAIL CORPORATION
LIMITED of clearance and projects imports
proceedings. Upon receipt of request from
supplier, MAHARASHTRA METRO RAIL
CORPORATION LIMITED will facilitate a
recommendation/sponsoring letter from
State Government for project import
registration as per Notification No.25/2014.
The supplier shall submit the copies of
project import registration proceedings, bill
of entry and custom duty documents to
MAHARASHTRA METRO RAIL CORPORATION
LIMITED for official records.

MMRCL is issued for this tender and custom
duty is paid under Chapter 98.01 of Custom
Tariff Act and consequently custom
clearance is successfully done and entire
quantity of ordered rails are delivered /
stacked at BMRCL's storage site at
Bangalore.

SECTION . BIDDING
DATA SHEET (BDS)

The Bidder shall quote as DAP Range Hill
Depot and Hill View Park Depot in Pune, or

e Supplier shall only be responsible to
make delivery at two depots only.

e In case the stacking of rail is not
possible in Range Hill Depot and Hill

iITB 14.8 at any other location in PUNE ; ; View Park Depot, the supplier may
METROPOLITAN REGI(_)N as directed t?y the igngﬁgnglergufT;t: r;{cae;‘sg:tglglalggel;:ta 222 be a'dvise.d to stack rails at any |
Engineer. The. materials §hall be dehvergd Hill View Park Depot in Pune then location in. PUNE METROPO!_ITAN
dyly stacked in Rgnge Hill Depot and Hill purchaser shall ensure that supplier REGION as d1rectf-:‘d by the Engmegr.
V1ew'Par'k Depot in Pune or at any other shall not be asked to deliver rails Hc.)wever., thg.- rail stackmg location
lqcatlon in PUNE METR(?POLITAN RE.GION as beyond two metro depots in Pune. w1l.l be finalized before dispatch of
4 ldjlnrli ;ﬁ?‘g ?1!15 ttr;ebeEr:jgolrr]\:el;;/ St%?;:;g? 02{; p e MMRCL shall arrange leveled and well Rails.
Unloading of rails will be done from trailer at gtr:érllier?g S;? rcaki]l[;g ELTEE [0 SHEES G e Maha-Metro will provide reasonably
ier in countable manner as ; j i
(szgztcif(i);dsil:\plgelxilway Guidelines for stacking. | ° MMRCL shall authorize s Li\étzlligragfog;él grrla(limgtdacslfiancgk"c])% |
representative to stamp and sign the rails |
GR of each trailer after the rails are )
unloaded and stacked at storage area & Noted
in Pune. )
SECTION II. The' currency of the Bid shall be Indian | , Foreign companies that does not have Please refer Sr. No. 7 of Corrigendum-V
BIDDING DATA National Rupees (INR). any establishment in India cannot
SHEET quote in INR, kindly allow offers to be
(BDS) ITB 15.1 quoted in freely convertible currencies
5 i.e. USD, EURO etc.
PRICE SCHEDULE: . )
GOODS e Kindly update relevant price schedule
MANUFACTURED form accordingly after incorporating
OUTSIDE THE effect of point. 'I

PURCHASER’S

!

\s 4%
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P1T-01R/2019

Pre-Bid Replies

COUNTRY, TO BE
IMPORTED

SECTION IX. SPECIAL
CONDITIONS OF
CONTRACT - GCC
16.1

For Goods Manufactured Outside the
Purchaser’s Country:

The standard payment terms subject to
recoveries, if any, under the Liquidated
Damages Clause in General Conditions of
Contract will be as under:

1) 75% payment on inspection,
shipment and on receipt of all
shipping documents.

2) 15% payment on arrival of material
at port in purchaser’s country.

3) 10% payment on receipt of goods at
site in Pune in undamaged
condition. ‘

All the payments to the contractor/supplier
for all currency shall be made by online
mode/e-cheque.

Payment equivalent to 100% contract value
shall be covered by a Letter of Credit.

Please refer Sr. No. 1 of Corrigendum-V

5. INSPECTION AND
TESTS
5.1 INSPECTION

Inspection:

The Purchaser and its authorized
representative shall be entitled, during
manufacture, fabrication and preparation at
any places where work is being carried out,
to inspect, examine and test the Materials
and workmanship, and to check the progress

of manufacture, of all materials to be

supplied under the Contract. The Supplier
shall give them full opportunity to inspect,
examine, measure and test any stores in
supplier’s premises or wherever carried out.
The Supplier shall give due notice to the
Purchaser/its representative whenever such
stores is ready, before packaging, covering
up or putting out of view. The Purchaser/its
representative/its authorized inspecting
authority shall then carry out the inspection,
examination, measurement or testing
without unreasonable delay. If the Supplier
fails to give such notice, he shall, when

Acceptance ' Tests as per IRS-T-12-2009
latest version and as per Inspection and
Testing Plan will be performed by the
supplier and can be witnessed by Inspection
authority during each Factory Acceptance
Tests (FAT). Supplier will give due notice to
the Purchaser/its representative for each
FAT.

Tender conditions prevail.

QA

4
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P1T-01R/2019 Pre-Bid Replies
required by the Purchaser/its
representative, uncover such stores and ‘
thereafter reinstate and make good at his
own cost.
5. INSPECTION AND | Testing: Acceptance Tests as per IRS-T-12-2009 | Please refer Sr. No. 2 of Corrigendum-V |
TESTS The Supplier shall provide all documents | latest version and as per Inspection and
and other information necessary for all | Testing Plan (attached to these comments)
5.2 TESTING types of testing and such assistance, | Will be performed by the supplier and can
labour, materials, electricity, fuel, stores, | be witnessed by Inspection authority during
apparatus and instruments as are necessary | €ach Factory Acceptance Tests (FAT).
to carry out such tests efficientty.. Bidder is hereby requesting for not less than
10 working days’ notice to the Purchaser/its
The Supplier shall agree, with the representative for each FAT. In case
Purchaser/its representative, the time and Purchaser/its representative/its authorized
place for the testing of any Plant, Materials | inspecting authority does not attend the
and other parts of the supplies as specified | FAT, bidder —will ~submit Mill Test
in the Contract. The Purchaser/its | Certificates once rails have been inspected
representative shall give the Supplier not | @s per IRS-T-12-2009 and as per Inspection
less than 7 days’ notice of his intention to | and Testing Plan (attached to these
attend the tests. The Supplier shall provide | comments).
sufficient suitably qualified and
8 experienced staff to carry out the tests

specified in the Contract.

If the Purchaser/its representative does not
attend at the time and place agreed, or if
the Supplier & the Purchaser/its
representative agree that the Purchaser/its
representative/ its authorized inspecting
authority shall not attend, the Supplier may
proceed with the tests, unless the
Purchaser/its representative instructs the
Supplier otherwise. Such tests shall be
deemed to have been made in the
Purchaser/its representative/its authorized
inspecting authority’s presence. The
Supplier shall promptly forward to the
Purchaser/its representative duly certified
reports of the tests. If the Purchaser/its
representative/its authorized inspecting

/
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P1T-01R/2019

Pre-Bid Replies

authority has not attended the tests, he
shall accept the readings as accurate. When
the specified tests have been passed, the
Purchaser/its representative/its authorized
inspecting authority shall endorse the
Supplier's test certificate, or issue a
certificate to him, to that effect.

The expense of conducting such Tests shaltl

be borne by the Supplier.
3. INSPECTION AND | Rejection: Acceptance Tests as per IRS-T-12-2009 | Tender conditions prevail.
TESTS If, as a result of inspection, examination or | latest version and as per Inspection and
testing, the Purchaser / its | Testing Plan (attached to these comments)
5.3 REJECTION representative/its authorized inspecting | Will be performed by the supplier and can

authority decides that any material, or
workmanship is defective or otherwise not in
accordance with the Contract, the
Purchaser/its representative/its authorized
inspecting authority may reject such
material, or workmanship and shall notify
the Supplier promptly, stating his reasons.
The Supplier shall then promptly make good
the defect and ensure that the rejected item
after rectification complies with the
Contract or alternatively replace that item
to the satisfaction of the Purchaser/its

representative/its authorized inspecting
authority. If the Purchaser/its
representative/its authorized inspecting

authority requires such Plant, Material, or
workmanship to be retested, the tests shall
be repeated under the same terms and
conditions. If such rejection and retesting
cause the Purchaser to incur additional
costs, such costs shall be recoverable from
the Supplier by the Purchaser and may be
deducted by the Purchaser from any monies

due, or to become due, to the Supplier.

be witnessed by Inspection authority during
each Factory Acceptance Tests (FAT).
Bidder is requesting for not less than 10
working days’ notice to the Purchaser/its
representative for each FAT. In case
Purchaser/its representative/its authorized
inspecting authority does not attend the
FAT, Bidder will submit Mill Test
Certificates once rails have been inspected
as per IRS-T-12-2009 and as per Inspection
and Testing Plan.

st
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P1T-01R/2019

Pre-Bid Replies

10

5. INSPECTION AND
TESTS

5.4 LIABILITY AFTER
INSPECTION

Liability after Inspection:

The Supplier shall not be released from any
liability or obligation under the Contract by
reason of any such inspection or testing or
witnessing of testing, or by the submission of
reports of inspection or testing to the
Purchaser/its representative/its authorized
inspecting authority.

Once rails have been tested successfully as
per IRS-T-12- 2009 latest version
(Acceptance Tests and Qualifying Tests) and
as per Inspection and Testing Plan (attached
to these comments) and once Mill Tests
Certificates have been accepted by the
Purchaser/its representative/its authorized
inspecting authority the warranty as per
clause IRS-T-12-2009 Clause 26 will be
applicable.

Warranty shall be applicable as per IRS-

T-12-2009 Clause 26
amendment to clause 26.

and

latest

11

5. INSPECTION AND
TESTS
5.5 OWNERSHIP OF
MATERIALS:

Ownership of Materials:

Each item of material shall become the
property of the Purchaser, when it has been
accepted by the purchaser or payment
thereof, either in part or full, has been
made. The Supplier shall, however, continue
to bear the risk in respect of such items that
continue to remain in his custody.

Transfer of risk should be as per Incoterm
applied to this contract. Transfer of
ownership shall be after full payment

Tender conditions prevail.

12

5. INSPECTION AND
TESTS
5.7 POST-DISPATCH
INSPECTION:

Post-Dispatch Inspection:

In addition to the pre-dispatch/pre-
shipment inspection, the material/supplies
shall also be physically inspected by
Purchaser/its representative/its authorized
inspecting authority at Pune at temporary
storage areas after taking delivery from the
port to check for any damages during
transit/shipment. The material, which is
classified as damaged shall be rejected. The
supplier shall be immediately advised about
the damaged material for his verification
within 15 days of such intimation, if he so
desires.

Once rails have been tested successfully as
per IRS-T-12- 2009 latest version
(Acceptance Tests and Qualifying Tests)
and as per Inspection and Testing Plan
(attached to these comments) and once
Mill Tests Certificates have been accepted
by the Purchaser/its representative/its
authorized inspecting authority the
warranty as per clause [RS-T-12-2009
Clause 26 will be applicable. Atmospheric
rust cannot be considered as a defect.
Details of inspection

/ tests to be performed at or near Pune
temporary storage areas by Purchaser/its
representative/its authorized inspecting
authority should be agreed with bidder at

the time of order. A 3™ party should be
involved to assess the non-conformity (if
any) on the rails upon arrival at the final

Tender conditions prevail.
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P1T-01R/2019

Pre-Bid Replies

13

5. INSPECTION AND
TESTS

6.0
INSPECTING
AUTHORITY -
POWER OF
REJECTION

INSPECTING AUTHORITY POWER OF
REJECTION:
Pre-dispatch rejection by inspecting

authority The Inspecting authority shall
have the power:

i) Before any Stores or part thereof are
offered for inspection, to certify that they
cannot be in accordance with the contract
owing to the adoption of any unsatisfactory
method of manufacture.

ii) To reject any Stores offered as not being
in accordance with the specifications.

iii) To reject the whole of the instalment
Bided for inspection, if after inspection of
such portion thereof, as he may in his
discretion think fit, he is satisfied that the
same is unsatisfactory.

iv) To mark the rejected stores with a
rejection mark, so that they may be easily
identified if re- offered.

The Inspecting authority’s decision as
regards the rejection shall be final and
binding on the supplier. The rejected
material as a result of pre-shipment
inspection shall not be dispatched by the
supplier

Acceptance Tests as per IRS-T-12-2009
latest version and as per Inspection and
Testing Plan will be performed by the
supplier and can be witnessed by Inspection
authority during each Factory Acceptance
Tests (FAT). Bidder is hereby requesting for
not less than 10 working days’ notice to the
Purchaser/its representative for each FAT.

Tender conditions prevail.

14

5. INSPECTION AND
TESTS

7.0 REJECTION AT
PUNE

7.0 Rejection at Pune

The rejected material at Pune shall be on
supplier’s account. The payment made to
the supplier and also total customs duties
and landing charges and/or port handling
charges etc complete paid/expenses
incurred by the purchaser for such material
shall be recovered from the supplier by the
Purchaser and shall be deducted by the
Purchaser from any monies due or to
become due to the supplier or by way of
en-cashing performance bank guarantee
furnished by the supplier. The rejected
material shall not be taken as part of the

Once rails have been tested successfully as
per IRS-T-12- 2009 latest version
{Acceptance Tests and Qualifying Tests)
and as per Inspection and Testing Plan
(attached to these comments) and once
Mill Tests Certificates have been accepted
by the Purchaser/its representative/its
authorized inspecting authority the
warranty as per clause IRS-T-12-2009
Clause 26 will be applicable. Atmospheric
rust cannot be considered as a defect.
Details of inspection

/ tests to be performed at or near Pune
temporary storage areas by Purchaser/its

Tender conditions prevail.

v, 4
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P1T-01R/2019

Pre-Bid Replies

quantities to be supplied as per BOQ.

The rejected material shall be removed from
the temporary storage areas by the supplier
at his own cost within 28 days of the date of
such rejection. If such stores are not
removed by the supplier within the periods
aforementioned, the Purchaser may dispose-
off such stores at the supplier’s risk and on
his account and retain such portion of the
proceeds, if any, from such disposal, as may
be necessary to recover any expense
incurred in connection with such disposals.

representative/its authorized inspecting
authority should be agreed with bidder at
the time of order. A Third Party should be
involved to assess the non-conformity (if
any) on the rails upon arrival at the final
sites.

Date & Time of

Online submission up to 16.00 Hrs of

Please refer reply of Maha-Metro under |
Sr. No. 1 above.

15 2 of SR o 31.12.2019 at MAHARASHTRA METRO RAIL | We would like to request the tender to be
143 S CORPORATION LIMITED's e-tender portal | extended upto 31st January 2020.
(https://mahametrorail.etenders.in)
We want to understand the | The cost of tender document is based on
i INR 47200/~ (INR Forty-Seven Thousand Two f°”3”'af’ rat‘°"aledlf°r kefep;]"g SUED & g ﬁg;r%rﬁg‘;{?:g;tm"t?},‘ﬁy Olgifaharaitd
16 2 o Cost of Documents Hundred Only) G- tender fee regardless o t' e decrease in c
143 refundable (inclusive of applicable taxes) the volume from the previous tender for
the same project. If possible, please
reduce accordingly
For Goods manufactured outside the | Please explain the definition of the |ITB 14.8 (c) is not applicable to this
Purchaser's Country, already imported: | "already imported material’, does | Tender. Please refer 5r. No. 5 of
i. the price of the Goods, including the | "already” mean that “already produced | Corrigendum-V
original import value of the Goods; plus any | material, before the tender issuance"?
mark-up (or rebate); plus any other related | Please explain how the "already imported
local cost, and custom duties and other | material” can be inspected or be tested,
import taxes already paid or to be paid on | and how Maha Metro evaluates that the
the Goods already imported. | product is fine or not.
10 of ii. the custom duties and other import taxes
17 143 ITB 14.8 () already paid (need to be supported with

documentary evidence) or to be paid on the
Goods already imported;
iii. the price of the Goods obtained as the
difference between (i) and (ii) above;
iv. any Purchaser's Country sales and other
taxes which will be payable on the Goods if
the contract is awarded to the Bidder; and
v. the price for inland transportation,
insurance, and other local services required
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P1T-01R/2019

Pre-Bid Replies

to convey the Goods from the named place
of destination to their final destination
(Project Site) specified in the BDS.

11 of

If a™ is specified pursuant to ITB 19.1~~~

Some sentence is missing so please add the

Please refer Sr. No. 3 of Corrigendum-V |i

18 143 HENIZ full sentence. :
The unloading, stacking and handing over | Maha Metro shall prepare a proper space | Please refer reply of Maha-Metro under |
BDS - [TB 14.8 the materials also to be done by supplier at | for stacking the rails. Sr. No. 4 above. '
19 21 of (a)(l) ("l)' (b)(]) (") destination and any other local taxeS,
143 and (Z:)(v’ ’ levies, Cess payable as per GST, as
applicable in the purchaser’s country are to
be borne by supplier.
Evaluation will be done for: Entire quantity | Please guide if the foreign supplier | The bidder should quote as per Tender
of single lot i.e. 6000 MT Head Hardened | becomes L1, and the half portion goes to | conditions.
Rails. Domestic supplier because of the Make in
India Clause (Section Il - A). Cost for
freight goes up for the foreign suppliers. It
25 of looks unfair among the suppliers, and
20 143 BDS - ITB 34.2 there is a risk for Maha Metro to receive a
non competitive bid. Thus, we request to
evaluate the gty in half based, or keep a
special clause for price adjustment (for
freight change cost only) in case of Make
in India clause will be applied and the
quantity decreases.
Maha Metro shall have the right to award | We agree with this clause, but we would | Tender conditions prevail.
the contract by increasing or decreasing the | like to mention that the right shall be valid
quantity mentioned in price schedule by | upto the Contract Signing. And also, we
30%. would like to avoid decreasing the
quantity.There are two reasons, 1) if the
right remains unlimited, Maha Metro can
order additional 1,800MT even it becomes
2 of 10 years later, the total business
21 143 BDS - ITB 39.1 circumstance including the raw material

price will be changed, so it is not practical
to keep the same price. 2) delivering
1,800MT single lot may affect the ocean
freight cost per MT a lot, so at least the
increased qtty shall be delivered in one
lot.For decreasing the gtty may affect the
ocean frieght, and even the evaluation is
done is 6,000MT, so intentionally Maha

Q=
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Metro can make us a huge loss by
decreasing the qty after awarding it and it
will become a big trouble. To avoid it, we
would like to suggest Maha Metro to make
the order & evaluating quantity as
minimum and keep the option of increasing
it.

The bidder shall also furnish the details of
supplies made for the goods being procured
in

this contract. Details should include a
performance certificate from Employer
which should
include purchase order details, name of
purchaser, the railway projects/MRTS
Project, where
used, the design speed and axle load of the

The Performance certificate by various
authorities in India or abroad doesnt
include axle speed or the axle load. The
manufacturer's responsibility is to comply
to the mechanical and chemical properties
of the rail, as such axle speed or load is
outside the purview of supply or testing. At
the maximum, we can give undertaking
that our rails conforms to the axle speed
and axle load as mentioned in the DPR of

In case design speed, axle load is not |
included in the Employer certificate,
the Bidder shall submit the undertaking
specifying design speed and axle load.

Please refer Sr. No. 10 of Corrigendum-
V.

22 ?33 of | Qualification 2) section, quantity of rails supplied and | the project. Every metro or rail authority
period of | have a prescribed format and they do not
supply. alter the content as per our previous
The details of address, contact person, | experience. Hence please modify and
fax/e-mail is also to be furnished. These | remove the axle speed and load from your
rails should be in use for two years or more | requirement.
on such railway/MRTS system in operation
and performance shall be satisfactory for
which a certificate issued by respective
railway/MRTS system should be submitted
by the bidder.
3) Documentary evidence of Head Hardened | Employer is welcome to verify the process | Employer  will inform supplier in
(HH) Rails manufacturing facility certified | but need to inform and consult with the adyance for  making  necessary
by bidder much prior to the visit due to safety | arrangements.
RDSO or intermationally accredited agency | protection and required registration
is to be submitted with the bid. The | process (including safety insurance) in the

34 of — . - certificate factory.

23 143 Qualification 3) submitted by the bidder may be got
verified. The Employer may at his
discretion, further verify
the production process and manufacturing
facility of Head Hardened (HH) rails by |
appointing |
RITES or equivalent agencies. |

XA Page 10 of 33
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6) For completed supply, value of work

Please advise whether this clause is talking

This clause is applicable for completed

done shall be updated to latest Bid | about the supply for Pune Metro project, | SuPply(ies) by the bidder before the |
24 34 of | galification 6) submission date price level assuming 5% | or is about the guidance when we prepare | latest bid submission date for other than
143 inflation for Indian Rupees every year and | the Similar Experience documents. If the | Pune Metro Project.
2% for foreign currency portions per year. latter one, we want to understand how to
calculate it.
We consider this FORM as redundant as | Tender conditions prevail.
your requirement / assessment can be
51 of done from form FIN 3.5. This form is an
25 143 FORMFIN 3.3 Financial Resources additional exercise for us and can contain
confidential information which might not
be permitted from the perspective of our
internal policies
We are already providing copies of the | Tender conditions prevail.
audited financial statements signed by our
Statutory Auditors. All the data in this
form are extracted from the audited
52 of These data shall be certified by the | financial statements only. Our self-
26 143 FORMFIN 3.4 Chartered Accountant with his stamp and | certification should supplement the
signature. authenticity of the data. The data is also
available on the government's regulatory
online portal. We propose to remove the
requirement of the signature of a
Chartered Accountant
- i rtains to | The bidder may submit the Form
27 55 of | FORM 4.2 A Specific Work and Contract Management V"&ﬁrki“‘g'(’,?,ifa;“ aat,dt?gsnéfr;?)pﬂiaﬁe %o s | mentioning “Not Applicable” if it is not
L) e piEnes supplier. Please clarify applicable to the bidder.
Delivery DAP at Pune from date of LOA is | We can only input order in our system after Please refer Sr. No. 13 of Corrigendum-
150 days for first lot of qty 3000 MT. | receipt of acceptable L/C from the buyer. V.
Length of rails: 18m | We propose to base the delivery date on
Delivery DAP at Pune from date of LOA is | acceptable L/C issuance date instead of
28 78 of Delivery DAP Pune 300 days for second lot of qty 3000 MT. | Issuance of LOA.
143 Length of rails: 25m
We also like to propose 1st lot of 3,000 MT
be 180 days and 2nd lot of 3,000 MT be 365
days.
The rails shall be manufactured tested and | Please confirm that the latest amendment | The Addendum & Corrigendum Slip No.4
29 80 of | 3. Technical supplied in accordance with IRS-T12-2009 - | up to slip No. 4 is applied for this tender, | and latest amendment till last date of |'
143 Specifications 1080 grade HH (with latest amendment). and any change to the IRS specifications, | Did  submission  IRS-T-12-2009 s

after the date of submission, will not be

l applicable to this Tender.

(Vo
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applied to your procurement. Any subsequent  Addendum & |
Corrigendum Slip to IRS-T-12-2009 |
issued after submission of bid will be |
dealt in accordance with relevant
clauses of Tender. |
28.4 The Purchaser shall give notice to the | After the notice, Supplier and Maha Metro | Tender conditions prevail. |
Supplier stating the nature of any such | should jointly inspect the defect and
defects together with all available evidence | analyze the reason of the defect. If the
thereof, promptly following the discovery | defect is find out that it is from the
thereof. The Purchaser shall afford all | manufacturing process of rails, we shall
reasonable opportunity for the Supplier to | discuss and inform the possible
30 ?13 of | Gcees.4 inspect such cefects. repair/replacement with schedule.
28.5 Upon receipt of such notice, the
Supplier shall, within the period specified in
the SCC, expeditiously repair or replace the
defective Goods or parts thereof, at no cost
to the Purchaser.
Supplier will engage inspection agency, | We suggest Maha Metro to engage the | Tender conditions prevail.
which will be approved by MAHARASHTRA | Third-Party Inspection Agency, and also
METRO RAIL CORPORATION LIMITED, who | bear the cost for it. If the Supplier decide
97 of ] will inspect the consignment before | the Third Party, the neutrality of the
31 143 SCC GCC13.1 (vi) | dispatch and the proof of inspection to be | inspection will be doubted, so we suggest
made in our plant. Maha Metro to hold a contract with
International  Third-Party  Inspection
Agency. (which doesnt have a local
government influence)
32 The prices charged for the Goods supplied andMaha Metro should take into account the Tender conditions prevail.
the related Services performed shall not be  |price change that if the order quantity
adjustable. decreases due to Make in India clause.
Bidder shall quote a fixed price for the entire
supplies on a “single responsibility” basis such
O S SEaeeoy] that the total Bid price covers all Supplier’s
obligations mentioned in or to be reasonably
inferred from the Bid Documents. Varying or
differential rates for part of supply are not
permitted.
J} / 4 Page 12 of 33
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33 For Goods Manufactured Outside the We suggest to make the payment simple, Please refer reply of Maha-Metro under
Purchaser’s Country: such as 90% at time of shipment, 10% at the [Sr. No. 6 above.
The standard payment terms subject to time of arrival to the yard. The point we fear '
recoveries, if any, under the Liquidated is the transaction and the confirmation
Damages Clause in General Conditions of delay, so if we accept the original condition,
98/99 of SCC GCC16.1 Contract will be as under: we need Maha Metro to agree that to support
143 1. 75% payment on inspection, shipment and |the Supplier by "issuing the confirmation
on receipt of all shipping documents. letter within two working days, on each
2. 15% payment on arrival of material at port |occasion of arrival of material at port and
in purchaser’s country. receipt of goods at site in Pune”.
3. 10% payment on receipt of goods at site in
Pune in undamaged condition.
34 The payment-delay period after which the It looks unusual to keep a room for delaying [Tender conditions prevail.
Purchaser shall pay interest to the supplier  [the payment, it gives the impression that
shall be 60 days.The interest rate for Maha Metro might delay the payment without
payments in Indian currency that shall be any reason, or due to internal process delay,
98 of 143 SCC GCC 16.5 applied at the rate of Prime Lending Rate which may not be attributable to the
advised by State bznk of India applicable on |supplier.In this situation, we suggest Maha
date of occurrence. Metro to keep "60 days usance in the LC
payment for each occasion”, which is much
fair and clear for both ends.
35 102 of Period of repair during warranty will depends Repair or replacement within 15 days are not [Please refer reply of Maha-Metro under St
143 SCC GCC 28.5 on repairable quantity. However, the initial possible considering the distance from the  |No. 2 above.
period of repair will be within 15 days. foreign countries, we need at least 90 days.
36 All Shall we understand that if the bidder itself [The bidder may submit the Form
114 of Parent Company ; RO 2 S . .
143 Ui i G is the par.ent orgar.ﬂzatlon_. thlen they don’t menFlonmg Not A[?pllcable if it is not
have to sign on this undertaking letter. applicable to the bidder.
37 All Shall we understand that if the bidder itself [The bidder may submit the Form
117 of Parent Company is the parent organization, then they don’t mentioning “Not Applicable” if it is not
143 Guarantee have to sign on this undertaking letter. applicable to the bidder.

Z
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38 the Contractor agrees that should any IThis form is out of our scope, so we suggest [The bidder may submit the Form
modification be required to any part of the |to delete and have a separate warranty mentioning “Not Applicable” if it is not
construction work as a consequence of failure [certificate for this Work of rail supply applicable to the bidder.
analysis, the a“oresaid period of 24 months  [contract.

120 of Contractor’s Warranty shall. r'e-comm_ence from Fhe da.te when .the.
143 modified part is ccmmissioned into service if
the date of modification is later than the date
of taking over of last trainset, and such
modification shall be carried out free of cost
to the Employer in all sections;
39 , All Please guide in what kind of cases Maha The bidder may submit the Form
124 of | Sub-Contractor’s / : e ] iy
; Metro understands that we need this Vendor mentioning “Not Applicable” if it is not
143 Vendor’s Warranty . .
Warranty. applicable to the bidder.
<0 At the stage of EMD Payment which bidder has[Please clarify if EMD and Bid Security is the e et A0 i) B BEE )
; : = / - are same. BDS clause to ITB 19.1
136 of PART 4.D.iv a.BID to pay online (as per requirement of tender assame thing. And if same, the option of Additional Paral be referred
1 4; SE C’UI"\']ITY. specified in BDS in ITB) using any one online  submitting the bid security through uploading( e 2ialiaralijaysbelreiciic.
pay mode as RTGS, NEFT, Debit Card, Credit the copy of Bank Guarantee, be included in
Card & Net Banking or payment getaway the corresponding PART 4, D- iv-a
41 Please delete sub clause 3.3 “ Please refer Sr. No. 16 of Corrigendum-V
“Profit before Tax should be Positive during
any one year out of the last five audited
e o, financial years”
Section 3. Financial Situation and Performance

(Financial Situation
and Performance),

Or amend it to :

Sub Clause 3.3 Profitability 1
}“Proﬁt before Interest and Tax (PBIT) should
be Positive during any one year out of the

|
last five audited financial years”

Please refer Tender Ref No IFB: MM3-CBS-
TWK-04 (Package-10D) Tender Clause no. 2.3

&
/
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Financial Situation (Copy Enclosed as Annex-
1).

Request you to please maintain clause of
assessing Financial capability in line with
MMRCL tender of HH Rails which has
identified following parameters to assess
Financial capability:

Financial Performance:

The audited balance sheets or, if not
required by the laws of the Bidder’s country,
other financial statements acceptable to the
Purchaser, for the last 5 years ending
31stMarch 2018 for the countries where the
financial year ending on 31st March or for the
last five (5) years ending 31st December 2017
for the countries where the financial year
ending on 315t December. shall be submitted
and must demonstrate the current soundness
of the Bidder’s financial position and indicate
iits prospective long-term profitability.

“As the minimum requirement, a Bidder’s net
worth calculated as the difference between
total assets and total liabilities should be
positive”

Average Annual Turnover

Minimum average annual turnover of USD
18.2 million, calculated as total certified
payments received for contracts in progress
and/ or completed, within the 5 years ending
31st March 2018 for the countries where the
financial year ending on 315t March or for the

last five (5) years ending 31st December 2017

\y °F
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for the countries where the financial year
ending on 31st December, divided by 5 years.

Financial Resources

(i}The Bidder shall demonstrate that it has
access to, or has available, liquid assets,
unencumbered real assets, lines of credit,
and other financial means (independent of
any contractual advance payment) sufficient
to meet the cash flow requirements
estimated as USD 3.04 million for the subject
contract(s) net of the Bidders other
commitments.

(ii) The Bidders shall also demonstrate, to
the satisfaction of the Purchaser, that it has
adequate sources of finance to meet the cash
flow requirements on contract currently in
execution and for future contract
commitments.

We are requesting for deleting clause of
Profit Before Tax because JSPL is currently
ramping up its production and continuously
upgrading technology to meet the stringent
requirements of Indian Railways, Metro Rail
Corporations, High speed corridors to make
our Rails suitable for use in upcoming Bullet
Trains etc.

For Investments incurred for the above,JSPL
has to make periodic repayments in the form
of interest to bank from our internal
accruals/ revenue.

PBT does not reflect actual financial
capability of supplier. As in our case the cost

5
/

Page 16 of 33



P1T-01R/2019

Pre-Bid Replies

‘incurred by company from its earning. The
tax structure and Bank interest rates are
more favorable to manufacturers in foreign

|~countn'es.

Further, we are also assuring Maha Metro
with a financial backup in form of BG of 100%
lof contract value till supplies are completed.

It may please be noted that JSPL has a
iturnover of 27000Cr in Year 2018-19. In 2019-
20 (Q1- Q3) we have sold 4.5 Million tonnes
of steel and generated more than INR
20000Cr of revenue out of which Rail sales
are 2.2 Lac MT (worth more than INR 1400
ICrores) and hence executing 6000MT of HH
Rails order of Pune Metro will not be
constraint for JSPL.

42

Section
.

Evaluatio
n

and
Qualifica

tion
Criteria

Clause 4 Note 2

“The bidder shall also furnish the details of
supplies made for the goods being procured in
this contract.

Details should include a performance
certificate from Employer which should
include purchase order details, name of
purchaser, the railway projects/MRTS Project,
where used, the design speed and axle load of
the section, quantizy of rails supplied and
period of supply. The details of address,
contact person, fax/email is also to be
furnished. These rails should be in use for two
years or more an such railway/MRTS system in
operation and performance shall be
satisfactory for which a certificate issued by
respective railway/MRTS system should be
submitted by the bidder.

Please make it in line with Pune Metro
Tender Ref No. P1-T01/2018 (Copy enclosed
lAnnex-2) which says the following:

Please amend it to:

“The bidder shall also furnish the details of
supplies made for the goods being procured
in this contract. Details should include a
performance certificate which should include
purchase order details, name of purchaser,
the railway projects/MRTS Project, where
used/ being used, the design speed and axle
load of the section, quantity of rails supplied
and period of supply. The details of address,
contract person, fax/email is also to be
furnished. In absence of the above

Sr. No. 22 above.

Please refer reply of Maha-Metro under

Xy 2
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statement/details, offer will be summarily
rejected”

JSPL has executed prestigious Domestic and
export orders of Rails for Passenger/Mixed
traffic for:

Indian railways - 1,26,602 MT

RVNL - 1,00,000MT

DFCC - 1,65,000 MT

Iran Railways- 1,50,000MT
Bangladesh Railways -23670MT
Metro Rails(Gr880)- 10000MT

From 2008-09, JSPL has supplied over 8 Lac
MT Rails to various Domestic & International
Projects. Qut of which over 6 Lac MT have
been used in Passenger/Mixed
traffic/Metro/DFCC tracks. (PO copy and
feedback letters of few of them enclosed as
IAnnex-3). Technically RDSO and Indian
railways have found JSPL Rails technically
compliant to be used in Passenger/Mixed
traffic application.

We are a new producer of HH Rails and
serviced one export order of 19996MT to Iran
Railways in 2017-18. Thereafter, we have
bagged order from Kolkata Metro of 2308MT.
USPL Rail mill is under assessment of RDSO
for HH Rails. (Acceptance test reports duly
verified by RDSO attached).

(I

Vi,

M
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Final destination (Project Site): Range Hill
Depot and Hill View Park Depot in Pune, or at
any other location in PUNE METROPOLITAN
REGION as directed by the Engineer and

We, voestalpine are a foreign rail

account & no PAN number.

Please refer reply of Maha-Metro under

manufacturer and our company does not haveSr. No. 3 above.
any permanent establishment in India, no INR‘

ITB 14.8 Delivery should be on DAP/Pune basis......... Therefore, due to limitation by law, we
43 Pg 21 The unloading, stacking and handing over the icannot pay GST payment in India.
(additional Para) |materials also to be done by supplier at
destination and any other local taxes, levies,
Cess payable as per GST, as applicable in the
purchaser’s country are to be borne by We would request the Customer NCRTC to
supplier. Ipay the GST and recommend Incoterm DAP
prices except GST and Basic customs duty.
For bid submission purposes: - Please refer BDS ITB 19.1 (Additional
Clause).
ITB 22.1 Is the Bank Guarantee needed to be

44 Pg 24 e - Nf’ physic.al.sutmission of bi_d is allowed. The k bmitted in Original ?
bid submission has to be strictly done through
e-tender portal of MAHARASHTRA METRO RAIL
CORPORATION LIMITED.

Pg 23 ITB 15.1 (a) The currency of the Bid shall be Indian  |With every postponement, there will be Please refer reply of Maha-Metro under
National Rupees (INR). issues of the validity of the Bid Bond expiring [5r. No. 5 above.
as well as all the Price Schedule Forms to be

The equivalent foreign currencies (US Dollar/ [recalculated as per the Exchange rate on

45 Euro) shall be converted to INR on the 28 days [FBIL, leading to lot of unnecessary waste in

before the bid submission as per foreign
exchange rate published by Financial
Benchmarks India Private Limited (FBIL).

time, cost and paperwork.
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D. Evaluation and
Comparison of Bids

The currency that shall be used for bid
evaluation is Indian National Rupee (INR).

The source of exchange rate shall be as per
foreign exchange rate published by Financial

We request to provide one fixed date

(for eg. 31-03-2019 or 15-12-2019) for the
exchange rate needed for Bid evaluation and
validity of Bid Security which should not get
changed, even if the date of submission of
tender is delayed.

Pg 25 Benchmarks India Private Limited (FBIL).
ITB 32.1
1) For purpose of evaluation of past
experience in technical package, the date for
the exchange rate shall be close of business on
the day twenty-eight (28) day before the
latest date of bid submission.
Maha Metro shall have the right to award the |As foreign supplier, the DAP price is highly  Tender conditions prevail for clause BDS
contract by increasing or decreasing the depending on exact quantity due to shipping, [ITB 39.1
pg 26 E. Award of Contract |quantity mentioned in price schedule by 30%. freight and logistics costs. We request when .
Y the quantity required is mentioned at the Please refer Sr. No. 9 of Corrigendum-V
46 time of Letter of Award.
& In order to secure the best freight cost for
Pg 102- Section IX - SCC shipping the rails, we would like to avoid
103 Additional Clause: minus side variation.
Quantity Variation We suggest +30% / -5%.
The Purchaser shall award multiple contracts [As the prices quoted by the Bidder for the  [Tender conditions prevail.
to the Bidder that offers the lowest evaluated [Tender are highly dependent on shipping,
i EQC 1.2 coml:intition O: bidsl.src_)net_contrgtct Pe'('tzi_d) andifreight and logistics costs and those prices
meets the post-qualification criteria (this .
Pg29 | Multiple Contracts [Section . 2. Qualification (ITB 36)). D et the fllacantity, erequest fof
(ITB 34.4) a change in this Cla'use, that. only One
contract of the entire quantity of 6,000 MT
gets awarded.
If L1 bid is not from a local supplier, 50% of |[We request for deletion of this clause. As Tender conditions prevail. Bidder may
the order quantity shall be awarded to L 1 already mentioned in the earlier clause, we quote as per tender condition.
Thereafter, the lowest bidder among the local[request that only one contract of the full
48 Pg 37 Make in India Policy [suppliers, will be invited to match the L 1 quantity of 6.000MT gets awarded to L 1, as

2(ii)

price for the remaining 50% quantity subject
to the local supplier’s quoted price falling
within the margin of purchase preference

(10%), and contract for that quantity shall be

the low price quoted are highly dependent on
shipping, freight and logistics costs and those
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awarded to such local supplier subject to
matching the L 1 price.

In case some quantity is still left uncovered on
local suppliers. Then such balance quantity
may also be ordered on the L 1 bidder.

prices are bound to the full quantity. This
clause would be a show-stopper.

Note: The exchange rate for foreign
currencies (US Dollar/ Euro) shall be
considered on the 28 days before the

bid submission as per foreign exchange rate
published by Financial Benchmarks india
Private Limited (FBIL).

for foreign supplier.
Column 4 states "USD equivalent”.
However, on FBIL, No exchange rate from

EUR to USD is specified, should this
conversion be in INR

Please specify how this form shall be filled

FORM FIN 3.1:

The amount shall be mentioned as per
the currency of their audited annual
report/ financial statement.

FORM FIN 3.2:

Exchange rate as mentioned in the third

._Form FIN 3.1 column of FORM FIN 3.2 for deriving
49 Fmaggr?cl)?r:%r?ggm & We would r'equest an example how the table laqyivalent USD amount is applicable for
Pg 50 Form FIN 3.2 should be filled (best on EUR currency). those Bidders whose annual report/
Average Annual financial statement duly certified by
Turnover their statutory auditors is in currency
other than INR/USD/EURO.
Bidders having their turnover in the
currency denominated in INR/USD/EURO
can directly mention their year wise
turnover amount in INR/USD/EURO as a
case may be.
1.a -18m long rails We seek your clarification as to why 2 Tender conditions prevail.
1.b - 25m long rails different lengths of rails are requested? .
We recommend and request to switch the
50 . whole quantity to 18m rails as transportation |
Pg 59 Price Schedule of 18m is easier in India. Also due to the fact

that the rail production length is 120 m, 18m

length rails work out more economical in
roduction.

™
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51

Pg 59

Price Schedule

DAP Pune Price in INR, include all kinds of
duties, taxes, Cess & other levies payable as
per GST, Custom tariff Act etc. as applicable
in the purchaser’s country are to be borne by
supplier, except custom duty at concessional
rate to convey the goods to their final
destination.

We, Voestalpine are a foreign rail
manufacturer and our company does not have
any permanent establishment in India, no INR
account & no PAN number.

Therefore, due to limitation by law, we
cannot pay GST payment in India.

Foreign suppliers are also not familiar with
local conditions, legislation and regulations
related to taxes and other charges and
therefore would have to bear the full financial
risk which is not seen as fair-trading praxis.

We request for Purchaser to pay GST and
recommend and request for Incoterm DAP
prices except GST and Basic customs duty.

Please refer Sr. No. 11 of Corrigendum-V

52

Pg 78

Section VII. Schedule
of Requirements

1. List of Goods and
Delivery Schedule

Delivery DAP at Pune from date of LOA is 150
days for first lot of qty 3000 MT. Length of
rails: 18m

Delivery DAP at Pune from date of LOA is 300
days for second lot of gty 3000 MT. Length of
rails: 25m

The international business is carried-out with
reference to establishment of a commercially
operable Letter of Credit by the purchaser,
which is the key date for all the activities
related to deliveries in the contract. No
activity regarding planning, manufacturing
and rolling of rails begins unless the Supplier
receives commercially operable Letter of
Credit.

We thus request the delivery schedule to be
linked with the date of establishment of LC.

lAlso in the 1st Lot, there are issues like
nomination of Inspector, finalization of
inspection plan and other formalities in
regard to import of goods which means
ladditional time is required for delivery of Lot
1.

We thus request you that Lot 1 delivery should
be at least 6 months/ 180 days from
establishment of commercially operable

Please refer reply of Maha-Metro under

Sr. No. 28 above.

Letter of Credit.

Page 22 of 33



P1T-01R/2019

Pre-Bid Replies

4. The length of the rails shall be 18m/25m. |Due to production variation, we ask to Tender conditions prevail.
However, the supplier may supply short fextend and allow an overproduction of 3-5%
) lengths in pairs totaling upto 10% by weight of |
53 Pg 80 3. Technical |the total quantity as per BOQ, Such short
Specifications lengths shall be in multiples of 1m with
minimum length being 13m.
Section VII- Schedule [The Supplier shall agree, with the The suitably technically qualified and Please refer reply of Maha-Metro under
Of Requirements  |Purchaser/its representative, the time and  experienced staff who are required to carry [Sr. No. 8 above.
Pg 82 place for the testing of any Plant, Materials out the tests will also have to be intimated in
5. Inspections and [and other parts of the supplies as specified in time to keep themselves free.
Tests the Contract.
54 5.2 Testing: The Purchaser/its representative shall give  [We request that the Purchaser gives us a
the Supplier nat less than 7 days’ notice of his notice of 2 weeks so that we can have the
& intention to attend the tests. The Supplier required suitably qualified staff available.
shall provide sufficient suitably qualified and
Pg 101 Section IX - SCC  |experienced staff to carry out the tests
GCC 26.1 specified in the Contract
Testing
1.The stores shall be delivered [...] at any We request to define all final destinations  Please refer reply of Maha-Metro under
other location in PUNE METROPOLITAN before submission date. 5r. No. 4 above.
REGION as directed by the Engineer_being
paid by the supplier [...]
GCC 13.1
¥ P29 | Delivery DAP-
Invoicing Procedure 2. Invoicing of the supplied goods should We request to please appreciate, that is not Tender conditions prevail.
clearly mention various cost components of  |possible for us to show all the prices
the DAP cost separately viz., Cost of supply, [separately. For eg. Freight, Insurance &
freight, Insurarce, taxes etc. The proforma of [Taxes is done by Logistics partners and
invoice shall be submitted to Purchaser beforejtherefore only one price is provided to us.
raising actual invoice.
For Goods Manufactured Outside the We request for a change/updation in the Please refer reply of Maha-Metro under
Purchaser’s Country: payment terms to: Sr. No. 6 above.
The standard payment terms subject to
56 recoveries, if any, under the Liquidated 1. 80% payment on shipment and on
Pg 97 GCC 16.1 Damages Clause in General Conditions of presentation of shipping documents
Contract will be as under: 2. 15% payment on arrival at port in
1. 75% payment on inspection, shipment and |purchaser country
on receipt of all shipping documents. 3. 5% payment on receipt of goods at site in
2. 15% payment on arrival of material at port Pune in undamaged condition (per truck)
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in purchaser’s country.
3. 10% payment or: receipt of goods at site in
Pune in undamaged condition.

57

Pg 100

GCC 25.1
&
GCC 25.2

Incidental services to be provided are: The
Supplier shall at all times indemnify the
Purchaser against all claims which may be
made in respect of the Stores for infringement
of any right protected by patent registration
design or trade mark and shall take all risk [...]
all actions, proceedings, claims, damages,
costs and expenses arising from the
incorporation in or use of work of any such
articles, processes or supplies made under this
agreement.

Request to please delete this clause as this
Term is defined by Incoterm DAP

Tender conditions prevail.

58

Pg 101

GCC 26.3

[...] The Supplier shall give them full
opportunity to inspect, examine, measure and
test any stores in supplier’s premises or
wherever carried out. [...]

[...]

Cost of Purchaser/its representative/its
authorized inspecting authority’s attendance
including travel: Third party inspection cost to
be borne by supplier including costs of the
inspection, travelling and accommodation
costs complete in all respects. Quoted rate
must include these elements also.

[.]

Due to Labour safety not all premises are
accessible for visitors.

Travelling costs and accommodation costs
cannot be covered by voestalpine.

We request for deletion of this point in the
clause.

We also recommend to hire an European
independent third party inspection (eg. SGS,
bureau veritas, TUV).

Tender conditions prevail.

Tender conditions prevail.

The supplier can propose the
internationally accredited Third-Party
iAgency for purchaser’s approval.
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[...] Ownership of materials: Each item of
materials shall become the property of the
purchaser, when it has been accepted by the
purchaser or payment thereof, either in part
or full, has been made. The supplier shall,

Ownership of materials; Materials shall
become the property of the purchaser after
full payment.

ITender condition is self-explanatory.

59 Pa 102 GCC 26.9 - S
g (additional clause) [nowever, continue to bear risk in respect of

such item that continue to remain in his
custody.
[...]
[...] We request the clause to be updated to Tender conditions prevail.
The Performance Guarantee shall be returned [“Performance Guarantee shall be
only after successful completion of the transformed into Warranty Guarantee after

60 Pg 102 GCC 28.3 Warranty period. delivery”.
Period of repair during warranty will depends For foreign suppliers, we request the clause [Please refer reply of Maha-Metro under
on repairable cuantity. However, the initial to be updated to “initial period to be Sr. No. 35 above.

61 period of repair will be within 15 days. updated to minimum 60 days”.

Pg 102 GCC 28.5
1.2 Additional quantity of rails as per the 'We request the clause to be updated to: Please refer Sr. No. 9 of Corrigendum-V
above quantity variation when ordered shall |“Additional quantity shall be defined at the
Additional Clause: [P€ supplied in additional instalments at time of LOA”

62 Pg 103 | Quantity Variation mutually, agreed interval but not later than 3 [For foreign suppliers, the shipment of rails is

months from the date of last supply. highly depending on quantity and ship
availability. 3 months cannot be ensured.
Bidders are being informed that, \We understand that ‘Custom duty’ means the Please refer reply of Maha-Metro under
. ] Custom duty component and the applicable [Sr. No. 3 above.
Section II-BDS 14.8 |The Price quoted by bidders deemed tobe  §GST on import of rails. Please clarify.
63 21 inclusive of all kinds of duties, taxes, Cess and

other levies payable as per GST, except
Custom duty at concessional rate etc. and as

prevailing on 28 days (Base Date) prior to final

Please correct this clause to read:

= W

%

B
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date of submission of bid (Closing time and
date of submission of online bid).

Bidders are being informed that,

The price quoted by bidders deemed to be
inclusive of all kinds of duties, taxes, Cess
and other levies payable as per GST, except
Custom duty and applicable GST at
concessional rate etc. and as prevailing on 28
days (Base Date) prior to final date of
submission of bid {(Closing time and date of
submission of online bid).

64

23

ITB 15.1 (Additional
Para)

The currency(ies) of the payment shall be as
quoted in the bid by the Supplier. The
commission paid towards the exchange of
foreign currencies shall be recovered from the
bill of the Supplier.

All bank Charges Outside India will be borne
by Bidder and all Bank Charges within India
to be borne by Pune Metro.

ALl the bank charges outside India will be
borne by the Bidder and all the bank
charges within India borne by Maha-
Metro.

65

33

Section Ill: Evaluation
and Qualification
Criteria

Qualification (ITB 36)
- 4, Experience

2) The bidder shall also furnish the details of
supplies made for the goods being procured in
this contract. Details should include a
performance certificate from Employer which
should include purchase order details, name
of purchaser, the railway projects/MRTS
Project, where used, the design speed and
axle load of the section, quantity of rails
supplied and period of supply. The details of
address, contact person, fax/e-mail is also to
be furnished. These rails should be in use for
two years or more on such railway/MRTS
system in operation and performance shall be
satisfactory for which a certificate issued by
respective railway/MRTS system should be
submitted by the bidder.

Please note that in some cases the
performance certificate issued by employer /
railway administration does not include the
design speed and axle load.

Kindly allow the design speed and axle load
to be self-declared. This is followed by all
metro organization for the tenders for rails
like BMRCL, DMRC, MMRDA, MMRCL.

Please refer reply of Maha-Metro under
Sr. No. 22 above.

N

TS
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Section Ill: Evaluation {These rails should be in use for two years or It is not clear how much quantity of rails Please refer reply of Maha-Metro under
and Qualification ~[more on such railway/MRTS system in should be in use for two years or more on  Sr. No. 22 above.
Criteria operation and such railway/MRTS system in operation.
o 33 | Qualification (ITB 36)
- 4, Experience
Please clarify the quantity.
Price Schedule Forms In the table, column 7,8 and 9; it has been |Please refer reply of Maha-Metro under
incorrectly / typo error written INR, This Sr. No. 51 above,
Price Schedule of Goods manufactured outsideorm is for ‘goods manufactured outside the
the purchaser’s country to be imported. purchaser’s country’ so the bidder is free to
iquote as per the currencies in ITB sub clause
15.
67 59
Columnno 7, 8 & 9.
'You can refer the price schedule form for the
previous tender no P1-T01/2018 for 9000MT
HH rails.
1. List of Goods and Delivery Schedule |Delivery DAP at Pune from date of LOA is not |Please refer reply of Maha-Metro under
acceptable. Sr. No. 28 above.
Earliest Delivery Latest Delivery
Date Date
Please change this to ‘delivery DAP at Pune
Section VII. Schedule i from date of establishment of letter of
of Requirements Delivery DAP at Pune | Delivery DAP at crodit’
68 78 from date of LOAis | Pune from date of
150 days for first lot | LOA is 300 days for
of qty 3000 MT. second lot of qty
Length of rails: 18m EOOOtAr?T.f 1s: 25, |[Te change requested is the same condition
cOSEoRIALS: which was given in your previous tender no
P1-T01/2018 for 9000MT HH rails.

o an

\9/
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Earliest Delivery Latest Delivery Date
Date
Delivery DAP at Delivery DAP at
Pune from date of Pune from date of
establishment of establishment of
letter of credit is letter of credit is
150 days for first lot | 300 days for second
of qty 3000 MT. lot of qty 3000 MT.v
Length of rails: 18m | Length of rails: 25m
5. Inspection and Testing Notice of 7 days is too short to prepare the [Please refer reply of Maha-Metro under
! mill and the testing labs for the inspection  [Sr. No. 8 above.
5.2 Testing and testing.
The Supplier shall agree, with the
Section VII. Schedule [Purchaser/its representative, the time and
; place for the testing of any Plant, Materials  Kindly make this as notice of 15 days.
69 of Requirements I GTer s i fied i
82 ; parts of the supplies as specified in
the Contract. The Purchaser/its
representative shall give the Supplier not less
than 7 days’ notice of his intention to attend
the tests. The Supplier shall provide sufficient
suitably qualified and experienced staff to
carry out the tests specified in the Contract.
iGCC16.1 For foreign bidders the payment shall be Please refer reply of Maha-Metro under
done by an LC. Sr. No. 6 above.
Section IX - Special For Goods Manufactured Outside the
i Purchaser’s Country:
70 conditions of contract
95 The standard payment terms subject to This was accepted in your previous tender no
recoveries, if any, under the Liquidated P1-T01/2018 for 9000MT HH rails.
Damages Claus= in General Conditions of
Contract will be as under:

o
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1.75% payment on inspection, shipment and
on receipt of all shipping documents.

2. 15% payment on arrival of material at port
in purchaser’s country.

3. 10% payment on receipt of goods at site in
Pune in undamaged condition.

All the payments to the contractor/supplier
for all currency shall be made by online
mode/e-cheque.

Further we request for the following payment
schedule to minimize documentation and
logistic issues and simply the payment
procedure:

1.85% payment on inspection, shipment and
on receipt of all shipping documents.

2. 15% payment on receipt of goods at site in
Pune in undamaged condition.

71

Section IX - Special
conditions of contract

GCC 26.1 and 26.3

Cost of Purchaser/its representative/its
authorised inspecting authority’s attendance
including travel: Third party inspection cost to
be borne by supplier including costs of the
inspection, travelling and accommodation

!As already confirmed in tender clause 5.6 of
Inspection and Testing of Section VII - These
costs have to be on account of Purchaser.

Cost of Purchaser/its representative/its

Please refer reply of Maha-Metro under
Sr. No. above 58.

101 costs complete in all respects. Quoted rate  aythorised inspecting authority’s attendance

must include these elements also. including travel: Third party inspection cost
to be borne by ‘Purchaser’ including costs of
the inspection, travelling and
accommodation costs complete in all
respects.

Maha Metro shall have the right to award the 30% reduction in the contract quantity is too [Please refer reply of Maha-Metro under

contract by increasing or decreasing the much and cannot be accepted due to costs  [Sr. No. 21 above.

ITB 39.1 quantity mentioned in price schedule by 30%. \a|culation. Please make the decrease in
i 26 quantity limited to 10%.
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GCC - Additional
Clause: Quantity
variation

The quantities of items as shown Section VII.
Schedule of Requirements may vary and the
supplier shall be bound to supply the
quantities as varied at the same rate as
specified in the BOQ subject to positive
variation in the quantity being limited to 30%
of the total original quantity in the contract.
Maximum decrease in quantity is also limited
to 30% of total original quantity.

30% reduction in the contract quantity is too
much and cannot be accepted due to costs
calculation. Please make the decrease in
quantity limited to 10%.

Tender conditions prevail.

ITB 14.8 (Additional
para)

With the Bid submission, the Bidder shall
submit the Proforma of undertaking provided
in Section IV: Bidding Form (Form 22) stating
that registrations under various fiscal and
labour laws like GST, Profession Tax, Import
Export Code, Employee State Insurance,
Provident Fund, Maharashtra Labour Welfare
Fund, shall be obtained by the bidders in the
event of award of the work.

Please confirm that foreign registered
company is exempted from this requirement
and does not need to submit the proforma of
undertaking (form 22).

Please refer reply of Maha-Metro under
Sr. No. 3 above.

PAT-01R/2019
73 102
74 -
75 102-103

Additional Clause:
Quantity Variation

1. QUANTITY VARIATION:

1.1 The quantities of items as shown Section
Vil. Schedule of Requirements may vary and
the supplier shall be bound to supply the
quantities as varied at the same rate as
specified in the BOQ subject to positive
variation in the quantity being limited to 30%
of the total original quantity in the contract.
Maximum decrease in quantity is also limited
to 30% of total original quantity.

The supplier shall obtain confirmation
regarding actual quantity variation from the
purchaser, after the supply has been done to
the extent of at least 70% of guantity.

You should indicate total contractual volume
increase/decrease after lot1 is supplied. 50%
of volume, instead of 70% indicated
currently.

This will enable any increased/decreased
amount to be shipped to India with lot 2.

Once lot 2 is shipped from the origin, it is not
possible to ship it back (in case of decrease)
and shipping of small amounts from overseas
is not optimal (in case of decrease).

Please refer reply of Maha-Metro under
Sr. No. 46 above.

\»
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Parent Company Undertaking & Parent We understand these forms are optional and |Please refer reply of Maha-Metro under
Company Guarantee will only be applicable in some exceptional [Sr. No. 36 above.
cases, gurantee.
76 1114119
1. The Contractor hereby warrants and Please note that this is a tender for “Supply |Please refer reply of Maha-Metro under
undertakes that: of 6000 MT 60E1 (UIC 60), 1080 Grade Head [Sr. No. 38 above.
Contractor’s Warranty ‘ Hardened (HH) Rails”. We are not involved in
complete, test and commission (including
Integrated Testing and Commissioning) and
remedy any defect in the Works in accordance|
with the terms of the Contract; and
1. The Contractor hereby warrants and 'Warranty period after supply is completed, [Please refer Section IX. Special
undertakes that: must be clearly defined. Conditions of Contract, GCC 28.3 for
Warranty Period.
c. the Contractor will rectify or replace free |In extreme cases, a project might never be
of cost to the Emp!oyer_any defect or failure |commissioned or might suffer long delays.
of equipment provided in the Works for a This would result in infinite Warranty
period of 24 months from the date of taking letion
) f section of the Works; and )
78 Contractor’s Warranty j2Y€ro t
Commissioning or taking over any section of
d. the Contractor agrees that should any the project is not a subject of this contract.
modification be required to any part of the .
. . It is completely out of our control and we
construction work as a consequence of failure ! 1
analysis, the aforesaid period of 24 months  |["ave no influence on this process
shall re-commence from the date when the ~ Whatsoever, therefore cannot accept this
modified part is commissioned into service if |condition.
the date of taking over of last trainset, and
such modification shall be carried out free of
icost to the Employer in all section; and
Guarantee for safe Custody Please confirm the guarantee for safe custodyThe bidder may submit the Form
79 does not apply to this contract. mentioning “Not Applicable” if it is not
131-133 ; .
applicable to the bidder.

o~
W

(I
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80

Post Contract-Award. Building information
Modelling (BIM) Execution Plan (BEP)

And

(Category 1 standard Computer Aided Design
(CAD) Data

Please confirm these requirements do not
apply to this tender

Post Contract-Award. Building informatio
Modelling (BIM) Execution Plan (BEP)

And

Category 1 standard Computer Aided
Design (CAD) Data

are applicable to this Tender.

81

For foreign, international business is carried-
out with reference to establishment of a
commercially operable

Letter of Credit by the purchaser, which is the
key date for all the activities (manufacturing
and rolling of rails) related to deliveries in the
contract.

Also, in the 1st Lot, there are issues like
nomination of Inspector, finalization of
inspection plan and other formalities in regard
to import of goods which means additional
time is required for delivery of Lot 1.

We thus once again humbly request you that
Lot 1 delivery should be at least 6months/180
days from Establishment of commercially
operable Letter of Credit.

Please refer reply of Maha-Metro under
Sr. No. 28 above.

82

We, Voestalpine are a foreign rail
manufacturer and our company does not have
any permanent establishment in India, no INR
account & no PAN number. Therefore, due to
limitation by law, we cannot pay GST payment
in India.

We request Pune Metro to pay the Customs
Duty and associated GST

Please refer reply of Maha-Metro under
Sr. No. 43 above.
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83

As the prices quoted by the Bidder for the|
Tender are highly dependent on shipping,
freight and logistics costs and those prices are
bound to the full quantity, we request a
change in the Multiple Contract Clause.

We request Pune Metro to award only One
contract of the entire quantity of 6,000 MT to
a single bidder.

ender conditions prevail.

84

We request for change/update in the

1) 80 % payment on shipment and on
presentation of shipping documents.

2) 15 % payment on arrival at port in
purchaser’s country

3) 5 % payment on receipt of goods at site
in Pune in undamaged condition (per
truck)

Please refer reply of Maha-Metro under

payment terms to: Sr. No. 6 above.

85

iAfter the reply to the Pre bid Queries by
Pune metro, we request for 3 weeks working
time on all the tender documents.

Please refer reply of Maha-Metro under
Sr. No. 1 above.
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Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause
For Goods Manufactured Outside the Purchaser’s Country: For Goods Manufactured Outside the Purchaser’s Country:
The standard payment terms subject to recoveries, if any, under the Liquidated Damages Clause |The standard payment terms subject to recoveries, if any, under the Liquidated Damages Clause in
in General Conditions of Contract will be as under: General Conditions of Contract will be as under:
1. 75% payment on inspection, shipment and on receipt of all shipping documents. 1. 80% payment on inspection, shipment and on receipt of all shipping documents.
2. 15% payment on arrival of material at port in purchaser’s country. 2. 10% payment on arrival of material at port in purchaser’s country.
3. 10% payment on receipt of goods at site in Pune in undamaged condition. 3. 10% payment on receipt of goods at site in Pune in undamaged condition.
All the payments to the contractor/supplier for all currency shall be made by online mode/e- All the payments to the contractor/supplier for all currency shall be made by online mode/e-
cheque. cheque/Irrecoverable Leller of Credit.
For Goods Manufactured within the Purchaser’s Country: Payment of foreign currency (freely convertible international trading currency) portion shall be made to
the supplier through negotiable Letter of Credit (LC). LC shall be irrevocable and divisible. Part payment is
) ) The standard payment terms subject to recoveries, if any, under the Liquidated Damages Clause |allowed. LC is opened through Banker of the Purchaser based at Pune. LC opening charges shall be borne
mmncn.u_,._ IX. Special in General Conditions of Contract will be as under: by the Purchaser, however, Bank charges on LC amendment, if any, at the request of supplier shall be to
1 |Conditions of 100% payment on receiving of materials at Pune site in good condition. Supplier’s account. All other charges shall be to Supplier’s account.
Contract - GCC 16.1 LC shall be opened for contract value whereas release of payment shall be based on the submission of
All the payments to the contractor/supplier for all currency shall be made by online mode/e- respective documents as per condition of tender i.e. Lot 1 and Lot 2 and based on delivery schedule and
cheque. the payment schedule is indicated above.
LC may be opened separately for two lot of supply as per delivery schedule.
For Goods Manufactured within the Purchaser’s Country:
The standard payment terms subject to recoveries, if any, under the Liquidated Damages Clause in
General Conditions of Contract will be as under:
100% payment on receiving of materials at Pune site in good condition.
All the payments to the contractor/supplier for all currency shall be made by online mode/e-cheque.
2 |Section VII. Schedule |The Supplier shall provide all documents and other information necessary for all types of testing |The Supplier shall provide all documents and other information necessary for all types of testing and such

of Requirements

5. Inspections and
Tests

and such assistance, labour, materials, electricity, fuel, stores, apparatus and instruments as are
necessary to carry out such tests efficiently.

The Supplier shall agree, with the Purchaser/its representative, the time and place for the
testing of any Plant, Materials and other parts of the supplies as specified in the Contract. The
Purchaser/its representative shall give the Supplier not less than 7 days notice of his intention to
attend the tests. The Supplier shall provide sufficient suitably qualified and experienced staff to
carry out the tests specified in the Contract.

If the Purchaser/its representative does not attend at the time and place agreed, or if the
Supplier & the Purchaser/its representative agree that the Purchaser/its representative/ its
authorized inspecting authority shall not attend, the Supplier may proceed with the tests, unless
the Purchaser/its representative instructs the Supplier otherwise. Such tests shall be deemed to
have been made in the Purchaser/its representative/its authorized inspecting authority’s
presence. The Supplier shall promptly forward to the Purchaser/its representative duly certified
reports of the tests. If the Purchaser/its representative/its authorized inspecting authority has
not attended the tests, he shall accept the readings as accurate. When the specified tests have

assistance, labour, materials, electricity, fuel, stores, apparatus and instruments as are necessary to carry
out such tests efficiently.

The Supplier shall agree, with the Purchaser/its representative, the time and place for the testing of any
Plant, Materials and other parts of the supplies as specified in the Contract. The Purchaser/its
representative shall give the Supplier not less than 10 days notice of his intention to attend the tests. The
Supplier shall provide sufficient suitably qualified and experienced staff to carry out the tests specified in
the Contract.

If the Purchaser/its representative does not attend at the time and place agreed, or if the Supplier & the
Purchaser/its representative agree that the Purchaser/its representative/ its authorized inspecting
authority shall not attend, the Supplier may proceed with the tests, unless the Purchaser/its
representative instructs the Supplier otherwise. Such tests shall be deemed to have been made in the
Purchaser/its representative/its authorized inspecting authority’s presence. The Supplier shall promptly
forward to the Purchaser/its representative duly certified reports of the tests. If the Purchaser/its
representative/its authorized inspecting authority has not attended the tests, he shall accept the readings
_mm accurate. When the specified tests have been passed, the Purchaser/its representative/its authorized
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Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.
Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause

been passed, the Purchaser/its representative/its authorized inspecting authority shall endorse |inspecting authority shall endorse

the Supplier's test certificate, or issue a certificate to him, to that effect. The expense of the Supplier's test certificate, or issue a certificate to him, to that effect. The expense of conducting such
conducting such Tests shall be borne by the Supplier. Tests shall be borne by the Supplier.
Section I. Instructions
to Bidders If a )
! ] is specified pursuant to ITB 19.1, the bid security shall be a demand guarantee in any of the If a bid security is specified pursuant to ITB 19.1, the bid security shall be a demand guarantee in any of
Bid Security 19.3 following forms at the Bidder's option: the following forms at the Bidder's option:
a. an unconditional guarantee issued by a bank or financial institution a. an unconditional guarantee issued by a bank or financial institution
(such as an insurance, bonding or surety company); (such as an insurance, bonding or surety company);
b. an irrevocable letter of credit; b. an irrevocable letter of credit;
C. a cashier's or certified check; or C. a cashier's or certified check; or
d. another security specified in the BDS, d. another security specified in the BDS,

from a reputable source from an eligible country as specified in Section V-Eligibility criteria and |from a reputable source from an eligible country as specified in Section V-Eligibility criteria and social and
social and environmental responsibility. If the unconditional guarantcec is issued by a financial cnvironmental responsibility. If the unconditional guarantee is issued by a financial institution located
institution located outside the Purchaser's Country, the issuing financial institution shall have a  |outside the Purchaser's Country, the issuing financial institution shall have a correspondent financial
correspondent financial institution located in the Purchaser's Country to make it enforceable. In |institution located in the Purchaser's Country to make it enforceable. In the case of a bank guarantee, the
the case of a bank guarantee, the bid security shall be submitted either using the Bid Security bid security shall be submitted either using the Bid Security Form included in Section IV, Bidding Forms, or
Form included in Section IV, Bidding Forms, or in another substantially similar format approved |in another substantially similar format approved by the Purchaser prior to bid submission. The bid security
by the Purchaser prior to bid submission. The bid security shall be valid for twenty-eight (28) shall be valid for twenty-eight (28) days beyond the original validity period of the bid, or beyond any

days beyond the original validity period of the bid, or beyond any period of extension if period of extension if requested under ITB 18.2.

requested under ITB 18.2.

Section IX. Special

o Period of repair during warranty will depends on repairable quantity. However, the Period of repair during warranty will depends on repairable quantity. However, the
4 |Conditions of oy . e Ynp e . s o,
Contract - GCC 28.5 initial period of repair will be within 15 days. initial period of repair will be within 30 days.

Section I. Instructions to Bidders:

ITB 14. Bid Prices and Discounts:

14.8 c. For Goods manufactured outside the Purchaser's Country, already imported:

i. the price of the Goods, including the original import value of the Goods; plus any mark-up (or
rebate); plus any other related local cost, and custom duties and other import taxes already paid
Section I. Instructions |or to be paid on the Goods already imported.

5 to Bidders and ii. the custom duties and other import taxes already paid (need to be supported with Section |l Bidding Data Sheet(BDS):
Section Il. Bidding documentary evidence) or to be paid on the Goods already imported; ITB 14.8 c. Deleted
Data Sheet(BDS) iii. the price of the Goods obtained as the difference between (i) and (ii) above;

iv. any Purchaser's Country sales and other taxes which will be payable on the Goods if the
contract is awarded to the Bidder; and

v. the price for inland transportation, insurance, and other local services required to convey the
Goods from the named place of destination to their final destination (Project Site) specified in
the BDS.
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Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause
ITB 14.8 (a)(1),(1i1); (b)(i),(ii) and (c)(v) s ; s
Final destination (Project Site): Range Hill Depot and Hill View Park Depot in Pune, or at any _._..m 143 Am::..::r E.:: mﬂ..n_ :.; . TR . .
other location in PUNE METROPOLITAN REGION as directed by the Engineer and Delivery should Final destination (Project Site): Range Hill Depot and Hill View Park Depot in Pune, or at any other location
be on DAP/Pune basis. except custom duty at concessional rate. which will be paid b in PUNE METROPOLITAN REGION as directed by the Engineer and Delivery should be on DAP/Pune basis,
MAHARASHTRA METR Q RAIL m ORPORATI oZ<_._ MITED through wcvm:mﬂ P y except custom duty at concessional rate, which will be paid by MAHARASHTRA METRO RAIL CORPORATION
) - As per DAP terms as defined in Incoterms, all the charges i.e. Packing, Loading, inland freight, LUATIER I totsh Env:m.« . A . N . .
6 Section Il. Bidding Terminal charees. Insurance. Loading on Vessel. freight. Arrival Charaes to be borne by supplier As per DAP terms as defined in Incoterms, all the charges i.e. Packing, Loading, inland freight, Terminal

Data Sheet(BDS) Lnd qmmwo:m_.zm:d\. Tays— ﬁmm BmﬁmMm_ at ammzr mzow mm:mm Hill _umwoﬁ and Hill View wm}vwmvoﬁ charges, Insurance, Loading on Vessel, freight, Arrival Charges to be borne by supplier and responsibility to
In|Pune; or at any other location i PUNE >>m._._~o_uo_._._“ AN'REGION as directed by the Engineer lies carry the material at destination, Range Hill Depot and Hill View Park Depot in Pune, or at any other
With su ’ lier location in PUNE METROPOLITAN REGION as directed by the Engineer lies with supplier.
The c:_ww &:. stacking and handing over the materials also to be done by supplier at destination The unloading, stacking and handing over the materials also to be done by supplier at destination and any
e on:mm“_onm— ﬁmvwmm levies nwmm payable as per GST, as applicable _V“_ n_.__umvvcﬂn:mmmim other local taxes, levies, Cess payable as per GST, as applicable in the purchaser’s country are to be borne
country are to be borne by supplier. 237 SIRPAIER

ITB 15.1 (Additional Para)

ITB 15.1 (Additional Para) (a) The currency of the Bid shall be Indian National Rupees (INR) or equivalent foreign currencies (US
(a) The currency of the Bid shall be Indian National Rupees (INR). Dollar/. _””E.o . . ]
The equivalent foreign currencies (US Dotlar/ Euro) shall be converted to INR on the 28 days The equivalent foreign currencies (US Dollar/ Euro) shall be converted to INR on the 28 days before the bid

Section II. Bidding : s . . . : . |submission as per foreign exchange rate published by Financial Benchmarks India Private Limited (FBIL).

7 before the bid submission as per foreign exchange rate published by Financial Benchmarks India P g S P y

Data Sheet (BDS)

Private Limited (FBIL).
The currency(ies) of the payment shall be as quoted in the bid by the Supplier. The commission
paid towards the exchange of foreign currencies shall be recovered from the bill of the Supplier.

The currency(ies) of the payment shall be as quoted in the bid by the Supplier. The commission paid
towards the exchange of foreign currencies shall be recovered from the bill of the Supplier.

@xt,.a%
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P1-TO1R/2019 -Corrigendum-V

Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause
ITB 19.1 (Additional Para) ITB 19.1 (Additional Para)
(a) A Bid Security is required in one part (In Indian Rupees) (a) A Bid Security is required in one part in Indian National Rupees or equivalent foreign currancy
(b) INR 2.0 Million in form of unconditioned Bank Guarantee issued by any Nationalized or (USD/EURO)
Scheduled Commercial Bank (including scheduled commercial foreign bank) in India in the form |(b) INR 2.0 Million in form of unconditioned Bank Guarantee issued by any Nationalized or Scheduled
of Bid Security as per Form in Section-1V: Bidding Forms. The postal address, E-Mail ID & Commercial Bank (including scheduled commercial foreign bank) in India in the form of Bid Security as per
telephone no of issuing Branch of BG must be mentioned in the Bank Guarantee or covering letter|Form in Section-1V: Bidding Forms. The postal address, E-Mail ID & telephone no of issuing Branch of BG
of issuing bank. must be mentioned in the Bank Guarantee or covering letter of issuing bank.
(c) A scanned copy of this BG is to be uploaded online and the Bidder should ensure physical (c) A scanned copy of this BG is to be uploaded online and the Bidder should ensure physical submission of
submission of the original bank guarantee at the office of MAHARASHTRA METRO RAIL the original bank guarantee at the office of MAHARASHTRA METRO RAIL CORPORATION LIMITED at address
CORPORATION LIMITED at address specified in Bidding Documents, wilhin 3 working days from the specified in Bidding Documents, within 3 working days from the time and date scheduled for handing over
time and date scheduled for handing over the Bidding Documents (online). the Bidding Documents (online).
(d) If the Bidder fails to submit the scanned copy at the aforesaid (c. above) or fails to submit (d) If the Bidder fails to submit the scanned copy at the aforesaid (c. above) or fails to submit the original
g |Sectionll. Bidding |the original bank guarantee (c. above), his bid shall not be considered for opening & rejected bank guarantee (c. above), his bid shall not be considered for opening & rejected outright.
Data Sheet (BDS) outright. (e) Bankers Detail of Purchaser for issuance of BG for Bid Security as per SFMS Bank
(e) Bankers Detail of Purchaser for issuance of BG for Bid Security as per SFMS Bank 1. BANK NAME: Bank of Maharashtra
1. BANK NAME: Bank of Maharashtra 2. Branch with Address: 01150 PUNE MAIN BRANCH, LOKMANGAL, 1501, SHIVAJINAGAR, PUNE-411005
2. Branch with Address: 01150 PUNE MAIN BRANCH, LOKMANGAL, 1501, SHIVAJINAGAR, PUNE- 3. Bank Account Name: Pune Metro Rail MAHARASHTRA METRO RAIL CORP LTD
411005 4. Bank Account No.: 60274237292
3. Barnk Account Name: Punie Melru Rail MAHARASHTRA METRO RAIL CORP LTD 5. Bank Account type: Current Account
4, Bank Account No.: 60274237292 6. IFS Code: MAHB0001150
5. Bank Account type: Current Account
6. IFS Code: MAHB0001150
L QAN fu_»_B]_Oz" . . 1. QUANTITY VARIATION:
1.1 The quantities of items as shown Section VII. Schedule of Requirements may vary and the — . . . d the supplier shall
supplier shall be bound to supply the quantities as varied at the same rate as specified in the Ul 1613 G QUAIS/ER O IS mm. m._._oss mmn.co: tll ctanseltlis @l xmnc_qwém:mm L) VIR m_.w_v. PP e a
Section IX. Special BOQ subject to positive variation in the quantity being limited to 30% of the total original 2% vo,.:a .no e ﬁ:w n_cm_.écw.n. .ma VEIRIEE AL W) SEis Bﬁm. m.m mumn;_mm_ S. It £O .Uo.n._:<m
Conditions of quantity in the contract. Maximum decrease in quantity is also limited to 30% of total original aiaon _.: i njmzﬁ._Q cm_:.m .:B;ma L7 gt DAy H.o.ﬂm_ o:m_sm._ g LS ChlioEs Ly
Contract quantity. decrease _.: quantity _m.m_mo :3;3.8 30% of ._noﬁm_ original n_c.m::Q.. .
9 The supplier shall obtain confirmation regarding actual quantity variation from the purchaser, after the

GCC 28.5, Additional
Clause:
Quantity Variation

The supplier shall obtain confirmation regarding actual quantity variation from the purchaser,
after the supply has been done to the extent of at least 70% of quantity.

1.2 Additional quantity of rails as per the above quantity variation when ordered shall be
supplied in additional instalments at mutually, agreed interval but not later than 3 months from
the date of last supply.

supply has been done to the extent of at least 50% of quantity.
1.2 Additional quantity of rails as per. the above quantity variation when ordered shall be supplied in
additional instalments at mutually, agreed interval but not later than 3 months from the date of last

supply.

W

%
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P1-TO1R/2019 -Corrigendum-

Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

‘Tender No. P1T-01R/2019

10

and Qualification
Criteria
Qualification (ITB 36)
- 4, Experience

4) Non-submission of details as required under point 2) & 3) above shall be treated as non-
conformance and may lead to rejection of the bid.

5) Quantity of successfully delivered portion of any supply up to latest Bid mcc_:_mm_c: date will be
counted towards assessment.

6) For completed supply, value of work done shall be updated to latest Bid submission date price
level assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions per
year.

Sr.No. | Volume & Clause no Existing Clause Revised Clause
4. Experience:
4. Experience: 1) Bidder shall furnish year wise and consignee wise details of supply during last seven years.
1) Bidder shall furnish year wise and consignee wise details of supply during last seven years.
2) The bidder shall also furnish the details of supplies made for the goods being procured in this | 2) The bidder shall also furnish the details of supplies made for the goods being procured in this contract.
contract. Details should include a performance certificate from Employer which should include |Details should include a performance certificate from Employer which should include purchase order
purchase order details, name of purchaser, the railway projects/MRTS Project, where used, the |details, name of purchaser, the railway projects/MRTS Project, where used/being used, the design speed
design speed and axle load of the section, quantity of rails supplied and period of supply. The and axle load of the section, quantity of rails supplied and period of supply. The details of address,
details of address, contact person, fax/e-mail is also to be furnished. These rails should be in use [contact person, fax/e-mail is also to be furnished. The minimum supplies of 1080 grade HH rails as
for two years or more on such railway/MRTS system in operation andperformance shall be required above under clause 4.1, should be in use for two years or more on such railway/MRTS system in
satisfactory for which a certificate issued by respective railway/MRTS system should be operation and performance shall be satisfactory for which a certificate issued by respective railway/MRTS
submitted by the bidder. system should be submitted by the bidder.
3) Documentary evidence of Head Hardened (HH) Rails manufacturing facility certified by RDSO
or internationally accredited agency is to be submitted with the bid. The certificate submitted by |Incase the domestic bidder has supplied 1080 grade HH rails but these rails have not been put to use in
the bidder may be got verified. The Employer may at his discretion, further verify the production |MRTS/Railway system(s), the domestic bidder will be eligible only for developmental order as per clause
process and manufacturing facility of Head Hardened (HH) rails by appointing RITES or equivalent |BDS ITB 34.10 provided such domestic bidder submits the lowest financial bid.
Section lil: Evaluation [agencies.

3) Documentary evidence of Head Hardened (HH) Rails manufacturing facility certified by RDSO or
Internationally accredited agency is to be submitted with the bid. The certificate submitted by the bidder
may be got verified by the Employer. The Employer may at his discretion, further verify the production
process and manufacturing facility of Head Hardened (HH) rails by appointing Third Party Agency at the
cost of Employer.

4) Non-submission of details as required under point 2) & 3) above shall be treated as non-conformance
and may lead to rejection of the bid.

5) Quantity of successfully delivered portion of any supply up to latest Bid submission date will be counted
towards assessment.

6) For completed supply, value of work done shall be updated to latest Bid submission date price level
assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions per year.

(>
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P1-TO1R/2019 -Corrigendum-V

Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause
Section IV. Bidding
11 |Forms: Price Schedule: Goods Manufactured Outside the Purchaser’s Country, to be Imported Refer Annexure-| to Corrigendum-V
Price Schedule Forms
12 |Section Il. Bidding Bidders are being informed that, Bidders are being informed that,

Data Sheet (BDS)
ITB 14.8 (Additional
Para)

The price quoted by bidders deemed to be inclusive of all kinds of duties, taxes, Cess and other
levies payable as per GST, except Custom duty at concessional rate etc. and as prevailing on 28
days (Base Date) prior to final date of submission of bid (Closing time and date of submission of
online

R R R A R R R R I

The Employer / Purchaser may get, from the Government, partial or complete waiver of taxes

under GST, royalties, Labour, cess, & other levies payable to various authorities. The successful
Bidder (the Contractor) shall maintain meticulous records of all the taxes and duties paid under
GST etc, and provide the same with each running bill. In case the waiver becomes effective, the

Contractor will be advised on the process to be followed to obtain the refund from the concerned|stacking.

authority. The Contractor shall arrange for the remit of the refund to the Employer. In case of
failure by the Contractor to remit such amounts, the same shall be recovered from amounts due
for payment to the Contractor. The Pro forma of undertaking is provided in Section iV: Bidding
Form (Form 21).

With the Bid submission, the Bidder shall submit the Proforma of undertaking provided in Section
IV: Bidding Form (Form 22) stating that registrations under various fiscal and labour laws like
GST, Profession Tax, Import Export Code, Employee State Insurance, Provident Fund,
Maharashtra Labour Welfare Fund, shall be obtained by the bidders in the event of award of the
work.

a)For supply from within the Purchaser country:

i. Quoted price shall comprise, cost of supply of Goods including transportation, transit insurance and
stacking.

ii. Quoted price includes all taxes, duties, cess, and levies except GST (IGST/CGST/SGST).

Maha-Metro will reimburse/pay GST as applicable in accordance with the prevailing rules on submission of
GST invoices.

b)Supply from outside the Purchaser’s country is on DAP basis of incoterms 2010. DAP named place of final
destination in the Purchaser’s country is Maharashtra Metro Rail Corporation Limited identified locations
in Pune.

i. Quoted price shall comprise, cost of supply of Goods including transportation, transit insurance and

ii. Quoted price includes all taxes, duties, cess, and levies except GST (IGST/CGST/SGST) and Basic
Customs Duty including surcharge {at the concessional duty rate available under project import
registration).

a.Maha-Metro will pay GST as applicable in accordance with the prevailing rules on submission of GST
b.The custom duty at concessional rates by project import registration in terms of GOl notification no.
42/96-custom dt.23-07-1996, as amended by the Government of India time department and IGST as per
Bill of Entry filled with customs department will be directly paid to customs authority by Maha-Metro on
submission of customs duty demand notice from customs authority by supplier best on documents of
materials dispatch at least three working days in advance. All the works of the project imports registration
and customs/port handling charges etc. all to be done by supplier at his own cost. Upon receipt of request
letter and details from the supplier, Maha-Metro will issue recommendation/sponsoring letter for the
getting the project registered with the custom department for availing Project import benefits.

iii. No compensation will be paid towards wharfage and demurrage charges.

With the Bid submission, the Bidder shall submit the Proforma of undertaking provided in Section IV:
Bidding Form (Form 22) stating that registrations under various fiscal and labour laws like GST, Profession
Tax, Import Export Code, Employee State Insurance, Provident Fund, Maharashtra Labour Welfare Fund,
shall be obtained by the bidders in the event of award of the work.

Note: This project is in the category of project import for assessment of custom duty at concessional rate.
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P1-TO1R/2019 -Corrigendum-V

Corrigendum V dt. xx-01-2020
Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project. | |
Tender No. P1T-01R/2019
Sr.No. | Volume & Clause no Existing Clause Revised Clause
1. List of Goods and Delivery Schedule
[The Purchaser shall fill in this table, with the exception of the column "Bidder's offered Delivery
date” to be filled by the Bidder. The item list should be identical to the Price Schedule (Section
Section VII. Schedule |IV)]
of Requirements  |......... U AR A TR S T S e AR R R S e e e AR R e ) . "
L (R IR 1S o] €Yo Yo 13- T U R SRR e e e s SR AR SRS R R R SRS REICE ANNMCXUIC.L0:Co i HOTIHI:¢
Delivery Schedule  |.......
DAP Pune Price include the Price of inland transportation and other services required, all taxes,
levies, cess ctc. as applicable in the purchaser's country, except custom duty at concessional
rate, to convey the goods to their final destination, as specified in BDS ITB 14.8
Delivery allowance of (+) 1% and (-) Nil% of the total quantity supplied will be acceptable. -
INR 2.0 Million (INR Two Point Zero Million) as per procedure given in e-tender portal & BDS. The Bid
E-Tender Notice INR 2.0 Million (INR Two Point Zero Million) as per procedure given in e-tender portal & BDS. The |Security is required in one part (Indian National Rupees or equivalent foreign currencies; US Dollar/ Euro)
14 |Key Details: Bid Security is required in one part (In Indian Rupees) as mentioned below: as mentioned below:
Bid Security (@) INR 2.0 Million in the form of unconditioned Bank Guarantee (a) INR 2.0 Million or equivalent foreign currencies; US Dollar/ Euro in the form of unconditioned Bank
Guarantee
a9 (Tl TSR S vel Lofe m<m_cmn_o.: LElipciariationa) xcwmm :z_d.. . The currency that shall be used for bid evaluation is Indian National Rupee (INR) or equivalent foreign
The source of exchange rate shall be as per foreign exchange rate published by Financial ;
- . gy currencies (US Dollar/ Euro).
Benchmarks India Private Limited (FBIL). . . " - .
: Sy S . . . . The source of exchange rate shall be as per foreign exchange rate published by Financial Benchmarks India
Section Il. Bidding 1) For purpose of evaluation of past experience in technical package, the date for the exchange . .
: ) . Private Limited (FBIL).
| 15 |Data Sheet (BDS) rate shall be close of business on the day twenty-eight (28) day before the latest date of bid . . : .
= 1) For purpose of evaluation of past experience in technical package, the date for the exchange rate shall
ITB 32.1 submission. . . . .
- . . . be close of business on the day twenty-eight (28) day before the latest date of bid submission.
2) For the comparisons and evaluations of financial bids the exchange rate shall be the rate . . : S .
. . . . 2) For the comparisons and evaluations of financial bids the exchange rate shall be the rate published on
published on close of business on the day twenty-eight (28) day before latest date of bid . . - L
submission close of business on the day twenty-eight (28) day before latest date of bid submission.
Section lll. Evaluation|3.3 Profitability 3.3 Profitability
and Qualification Profit before Tax should be Positive during any one year out of the last five audited financial Profit before Interest and Tax should be Positive during any one year out of the last five audited financial
Criteria years. years.
16 |3. Financial Situation (In Case of JV/CONSORTIUM -The profitability of only lead member shall be evaluated. In Case of JV/CONSORTIUM -The profitability of only lead member shall be evaluated.
and Performance
|
FEiE (Ve Blelailiy Form 21: Undertaking for passing on benefits of exemptions to MAHA-METRO and for adjustment |
17 |Forms Form 21: Deleted
of amounts due from balance due i ——
Table of Forms
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P1-TO1R/2019 -Corrigendum-V

Corrigendum V dt. xx-01-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No.

Volume & Clause no

Existing Clause

Revised Clause

18

BDS ITB: 34.10
(Additional Para)
Developmental Order

Nil

BDS ITB: 34.10 (Additional Para)
For Developmental Order:

Generally, bulk order shall be placed on past proven sources. However, under exceptional circumstances
developmental order can be considered under the following circumstances.

Only domestic bidders shall be considered for the placement of developmental order up to maximum of
20% of the net procurable quantity at discretion of Maha-Metro provided that his bid becomes the lowest
among all the bidders subject to following conditions:

a)Firm is an eslablished manufacturer who regularly manufactures this item and has adequate technical
knowledge and practical experience.

b)Firm has adequate financial stability and status to meet the obligations under the contract for which
they are required to submit a report from a recognized bank or financial institution, three years’ balance
sheet / profit and loss statement.

c)Firm has established quality control systems and organization to ensure that there is adequate quality
control at all stages of manufacturing process for this item and they have adequate plant and
manufacluring capacily Lo manufaclure and supply within delivery period offer by them.

d)A performance statement giving list of major supplies effected in the recent past this item giving
details of purchaser’s name, address, contract no. and date, quantity supplied, and consignee’s
certificate/ receipt note / inspection note in support of having executed the contract satisfactorily. While
doing so the tender should submit self-attested copies of such documents i.e. purchase order, inspection
certificate, receipt note etc.

control measures adopted.

e)A statement indicating details of equipment possessed and skilled manpower employed and quality

However for Make-In-India provisions applicable for a technically qualified domestic bidders, please refer
to Make-In-India provisions mentioned in Section-llIA of the bid document.
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Price Schedule: Goods Manufactured Outside the Purchaser’s Country,

Tender No. P1T-01R/2019

Annexure-| to Corrigendum-V

to be Imported

Date :-
ICBNo:
Currencies in accordance with ITB Sub-Clause 15
Page Nos
1 2 3 4 516 7 8 9 10
Line | Description of | < | 2 >l g2 £ £ | PriceinINR/USD/EURO | Remarks
Iltem | Goods 20 E 5 S| e = =5 3 3| perline item for The equivalent
No o m S S o & o — | inland transportation & | foreign
5|8 g &< :/U._ = G| other services required | currencies (US
| = = =T in Dollar/ Euro)
= P okF Vo ’
S M o= 2= the Purchaser’s shall be
S|e ) w o M;\ country to converted ta
T = == convey the Goods to INR on the 28
7] (5] c «© q
© 8 8 P their days before the
S 88 (= final destination bid submission
8 e o a = specified in as per foreign
3 g g0 BDS exchange rate
> = = M published by
g 3 o g Financial
T s a w Benchmarks
= 9 India Private
S & Limited (FBIL)
S for bid
O q
9 evaluation.
1 Supply of 60 | — ~ S~ [insert the DAP Pune Price in
E1/ UIC 60 | 3 | = T S E corresponding price USD/EURO
1080 head | O | & X e per line item] include all kinds
hardened 2| q x m.m of duties, taxes,
gradeRailsas | o | © © =T Cess & other
per IRS-T-12- | 2 | 2 ) 2 levies payable as
2009. The | & | & X 3 per Custom tariff
prices to be | 5 | © < S Act etc. except
quoted shall | & m w W GST
include all | >| 3 kY S (IGST/CGST/SGS
cost of supply w. = 8 N T) and  custom
of HHrailsas | 3 | & g % duty at
per RS-T-12- | o | & ~ Q concessional rate
2009  (with L m as applicable in
latest =, £, the purchaser’s
amendments) country are to be
to store in borne by supplier
Pune to convey the
goods to their
final destination.
1.a | 18m long | o
rails =8
(22}
1.b | 25m long | o
rails = m

Name of Bidder [insert complete name of Bidder] Signature of Bidder [signature of person signing

the Bid] Date [Insert Date]

/
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Tender No. P1T-01R/2019

Annexure-ll to Corrigendum-V

1. List of Goods and Delivery Schedule

[The Purchaser shall fill in this table, with the exception of the column "Bidder’s offered
Delivery date" to be filled by the Bidder. The item list should be identical to the Price Schedule
(Section V)]

Line Description of Goods Quantity | Unit Final (Project Site) Destination as specified in BDS Delivery
Item DAP Pune,
No Date

Earliest Delivery Date

Latest Delivery
Date

Bidder’s offered Delivery date [to be provided by the bidder]

Supply of 60 E1/ UIC
60 1080 head
hardened grade Ralls
as per IRS-T- 12-2009.
The prices to be
quoted shall include
all cost of supply of
HH rails as per IRS-T-
12-2009 (with latest
amendments) to store
in Pune:

6000 MT

Range Hill
Depot and Hill
View Park
Depot in Pune
or at any other

location in
PUNE

METROPOLITAN
REGION (India)

as directed by
the Engineer

Delivery DAP
at Pune from

Delivery DAP
at Pune from

date of | date of
Establishment | Establishment
of Letter of | of Letter of
Credit is 150 | CrediL is 300
days for first | days for
lot of gqty | second lot of
3000 MT. qty 3000 MT.
Length of | Length of
rails: 18m rails: 25m

[insert
the

number
of days
following
the date
of

signature
of the
Contract]

DAP Pune Price include the Price of inland transportation and other services required, all taxes,
levies, cess etc. as applicable in the purchaser's country, except custom duty at concessional rate,
to convey the goods to their final destination, as specified in BDS ITB 14.8

Delivery allowance of (+) 1% and (-) Nil% of the total quantity supplied will be acceptable.

Note: The Letter of Credit (LOC) will be opened within period of 30 days from the date of Contract

Agreement.

/
"

%
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Tender No.:

Name of Work: -

Reference:

MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 08 Feb 2020

CORRIGENDUM - VI

P1T-01R/2019

Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019, Corrigendum Il dated 24 Dec 2019, Corrigendum Il dated 14 Jan
2020 Corrigendum IV dated 24 Jan 2020, Corrigendum V dated 28 Jan 2020

A) Extension of bid submission date and opening date as under:

Activity (Event)

As per Corrigendum V

Revised Dates

Date & Time of
submission of
Tender

Online submission up to 16.00 Hrs of
12.02.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
{(https://mahametrorail.etenders.in)

Online submission up to 16.00 Hrs of
29.02.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Date & Time of
Opening of
Tender

0On 12.02.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,

Koregaon Park, Pune-411001.

On 29.02.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,
Koregaon Park, Pune-411001.

Sr. Dy. CPM."(‘P'rocurement & Contracts)

Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.



MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 14 Feb 2020
CORRIGENDUM - VII

Tender No.: P1T-01R/2019

Name of Work: - Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Reference: Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019, Corrigendum Il dated 24 Dec 2019, Corrigendum Il dated 14 Jan
2020, Corrigendum 1V dated 24 Jan 2020, Corrigendum V dated 28 Jan 2020,
Corrigendum VI dated 08 Feb 2020

The following documents shall form part of Corrigendum Vii:

1. Corrigendum VII: Three (03) pages
2. Replies to Pre-Bid Queries: Eighteen (18) pages

'/
Sr. Dy. CPM (Procurement & Contracts)
Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.



P1-TO1R/2019 -Corrigendum-VII

Corrigendum-VII dt. 14-02-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No.

Volume & Clause no

Existing Clause

Revised Clause

Section llI:
Evaluation and
Qualification Criteria
Qualification (ITB 36)
- 4. Experience

4. Experience:
1) Bidder shall furnish year wise and consignee wise details of supply during last seven years.

2) The bidder shall also furnish the details of supplies made for the goods being procured in this
contract. Details should include a performance certificate from Employer which should include
purchase order details, name of purchaser, the railway projects/MRTS Project, where used/being
used, the design speed and axle load of the section, quantity of rails supplied and period of supply.
The details of address, contact person, fax/e-mail is also to be furnished. The minimum supplies of
1080 grade HH rails as required above under clause 4.1, should be in use for two years or more on
such railway/MRTS system in operation and performance shall be satisfactory for which a
certificate issued by respective railway/MRTS system should be submitted by the bidder.

Incase the domestic bidder has supplied 1080 grade HH rails but these rails have not been put to
use in MRTS/Railway system(s), the domestic bidder will be eligible only for developmental order as
per clause BDS ITB 34.10 provided such domestic bidder submits the lowest financial bid.

3) Documentary evidence of Head Hardened (HH) Rails manufacturing facility certified by RDSO or
Internationally accredited agency is to be submitted with the bid. The certificate submitted by the
bidder may be got verified by the Employer. The Employer may at his discretion, further verify the
production process and manufacturing facility of Head Hardened (HH) rails by appointing Third
Party Agency at the cost of Employer.

4) Non-submission of details as required under point 2) & 3) above shall be treated as non-
conformance and may lead to rejection of the bid.

5) Quantity of successfully delivered portion of any supply up to latest Bid submission date will be
counted towards assessment.

6) For completed supply, value of work done shall be updated to latest Bid submission date price
level assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions per
year.

4. Experience:
1) Bidder shall furnish year wise and consignee wise details of supply during last seven years.

2) The bidder shall also furnish the details of supplies made for the goods being procured in this
contract. Details should include a performance certificate from Employer which should include
purchase order details, name of purchaser, the railway projects/MRTS Project, where used/being
used, the design speed and axle load of the section, quantity of rails supplied and period of supply.
The details of address, contact person, fax/e-mail is also to be furnished. The minimum supplies of
1080 grade HH or R350 HT rails as required above under clause 4.1, should be in use for two years or
more on such railway/MRTS system in operation and performance shall be satisfactory for which a
certificate issued by respective railway/MRTS system should be submitted by the bidder.

Incase the domestic bidder has supplied 1080 grade HH rails but these rails have not been put to use
for two years or more in MRTS/Railway system(s), the domestic bidder will be eligible only for
developmental order as per clause BDS ITB 34.10.

3) Documentary evidence of Head Hardened (HH) Rails manufacturing facility certified by RDSO or
Internationally accredited agency is to be submitted with the bid. The certificate submitted by the
bidder may be got verified by the Employer. The Employer may at his discretion, further verify the
production process and manufacturing facility of Head Hardened (HH) rails by appointing Third Party
Agency at the cost of Employer.

4) Non-submission of details as required under point 2) & 3) above shall be treated as non-
conformance and may lead to rejection of the bid.

5) Quantity of successfully delivered portion of any supply up to latest Bid submission date will be
counted towards assessment.

6) For completed supply, value of work done shall be updated to latest Bid submission date price
level assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions per
year.

DELIVERY(DAP) - INVOICING PROCEDURE

1. The stores shall be delivered free of expense to the Purchaser on board the
vessels with ocean transportation to Range Hill Depot and Hill View Park

Depot in Pune or at any other location in PUNE METROPOLITAN REGION as

directed by the Engineer and Delivery should be on DAP/Pune (Delivered at

Place), including all insurances covering transit risk upto Range Hill Depot and

Hill View Park Depot in Pune or at any other location in PUNE

METROPOLITAN REGION as directed by the Engineer being paid by the

supplier.

2. Invoicing of the supplied goods should clearly mention various cost components
of the DAP cost separately viz., Cost of supply, freight, Insurance, taxes etc.

The proforma of invoice shall be submitted to Purchaser before raising actual invoice.

DELIVERY(DAP) - INVOICING PROCEDURE

1. The stores shall be delivered free of expense to the Purchaser on board the
vessels with ocean transportation to Range Hill Depot and Hill View Park

Depot in Pune or at any other location in PUNE METROPOLITAN REGION as

directed by the Engineer and Delivery should be on DAP/Pune (Delivered at

Place), including all insurances covering transit risk upto Range Hill Depot and

Hill View Park Depot in Pune or at any other location in PUNE

METROPOLITAN REGION as directed by the Engineer being paid by the

supplier.

2. Invoicing of the supplied goods should clearly mention various cost components
of the DAP cost separately viz., Cost of supply, freight, Insurance, taxes etc.

The proforma of invoice shall be submitted to Purchaser before raising actual invoice.
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P1-TO1R/2019 -Corrigendum-VII

Corrigendum-VII dt. 14-02-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause
Upon shipment, the Supplier shall notify the Purchaser and the Insurance Upon shipment, the Supplier shall notify the Purchaser and the Insurance
Company by cable or by electronic way previously agreed between parties Company by cable or by electronic way previously agreed between parties
the full details of the shipment, including Contract number, description of the full details of the shipment, including Contract number, description of
Goods, quantity, the vessel, the bill of lading number and date, port of Goods, quantity, the vessel, the bill of lading number and date, port of
loading, date of shipment, port of discharge, etc. The Supplier shall mail the loading, date of shipment, port of discharge, etc. The Supplier shall mail the
following documents to the Purchaser, with a copy to the Insurance Company: following documents to the Purchaser, with a copy to the Insurance Company:
(i) copies of the Supplier’s invoice showing Goods’ description, quantity, unit (i) copies of the Supplier’s invoice showing Goods’ description, quantity, unit
price, and total amount; price, and total amount;
(ii) original and copies of the negotiable, clean, on-board bill of lading marked (ii) original and copies of the negotiable, clean, on-board bill of lading marked
“freight prepaid” and copies of nonnegotiable bill of lading; “freight prepaid” and copies of nonnegotiable bill of lading;
(iii) copies of the packing list identifying contents of each package; (iii) copies of the packing list identifying contents of each package;
(iv) insurance certificate; (iv) insurance certificate;
(v) Manufacturer’s or Supplier’s warranty certificate; (v) Manufacturer’s or Supplier’s warranty certificate;
(vi) inspection certificate - Supplier will engage inspection agency, which will be (vi) inspection certificate - Supplier will engage inspection agency, which will be
SECTION IX. SPECIAL |approved by MAHARASHTRA METRO RAIL CORPORATION LIMITED , who will approved by MAHARASHTRA METRO RAIL CORPORATION LIMITED , who will
CONDITIONS OF |inspect the consignment before dispatch and the proof of inspection to be inspect the consignment before dispatch and the proof of inspection to be
2 CONTRACT made in our plant.; and made in_supplier’s plant.; and
- GCC 13.1 (vii) certificate of origin. (vii) certificate of origin.

The above documents shall be received by the Purchaser at least one week
before arrival of the Goods at the port or place of arrival and, if not received,
the Supplier will be responsible for any consequent expenses.

Port handling charges will be also to be included in the cost of supply.

Price shall be based on ocean transportation, marine insurance and transit
insurance in India upto Pune to be arranged in accordance with the procedure
prescribed under Clause GCC 24.1 relating to insurance and Clause GCC 23.2
regarding shipping arrangements.

The Employer / Purchaser may get, from the Government, partial or complete
waiver of taxes under GST, royalties, Labour, cess, & other levies payable to
various authorities. The successful Bidder (the Contractor) shall maintain
meticulous records of all the taxes and duties paid under GST etc. and provide
the same with each running bill. In case the waiver becomes effective, the
Contractor will be advised on the process to be followed to obtain the refund
from the concerned authority. The Contractor shall arrange for the remit of
the refund to the Employer. In case of failure by the Contractor to remit such
amounts, the same shall be recovered from amounts due for payment to the
Contractor.

The prices quoted shall be firm and not subject to any variation. Ocean
freight charges and marine insurance included must also be firm and no
variation will be allowed on this account after the opening of Bids.

The Bidder should quote their lowest possible price. Quotations should be
made only for units specified in the “Bill of Quantities”.

Nothing extra shall be paid except as per rate and quantity given in the BOQ
for whatsoever reason.

The above documents shall be received by the Purchaser at least one week
before arrival of the Goods at the port or place of arrival and, if not received,
the Supplier will be responsible for any consequent expenses.

Port handling charges will be also to be included in the cost of supply.

Price shall be based on ocean transportation, marine insurance and transit
insurance in India upto Pune to be arranged in accordance with the procedure
prescribed under Clause GCC 24.1 relating to insurance and Clause GCC 23.2
regarding shipping arrangements.

The Employer / Purchaser may get, from the Government, partial or complete
waiver of taxes under GST, royalties, Labour, cess, & other levies payable to
various authorities. The successful Bidder (the Contractor) shall maintain
meticulous records of all the taxes and duties paid under GST etc. and provide
the same with each running bill. In case the waiver becomes effective, the
Contractor will be advised on the process to be followed to obtain the refund
from the concerned authority. The Contractor shall arrange for the remit of
the refund to the Employer. In case of failure by the Contractor to remit such
amounts, the same shall be recovered from amounts due for payment to the
Contractor.

The prices quoted shall be firm and not subject to any variation. Ocean
freight charges and marine insurance included must also be firm and no
variation will be allowed on this account after the opening of Bids.

The Bidder should quote their lowest possible price. Quotations should be
made only for units specified in the “Bill of Quantities”.

Nothing extra shall be paid except as per rate and quantity given in the BOQ
for whatsoever reason.
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Corrigendum-VII dt. 14-02-2020

Name of work : Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project.

Tender No. P1T-01R/2019

Sr.No. | Volume & Clause no Existing Clause Revised Clause
BDS ITB: 34.10 (Additional Para) BDS ITB: 34.10 (Additional Para)
For Developmental Order: For Developmental Order:
Generally, bulk order shall be placed on past proven sources. However, under exceptional Generally, bulk order shall be placed on past proven sources. However, under exceptional
circumstances developmental order can be considered under the following circumstances. circumstances developmental order can be considered under the following circumstances.
Only domestic bidders shall be considered for the placement of developmental order up to Only domestic bidders shall be considered for the placement of developmental order up to maximum

maximum of 20% of the net procurable quantity at discretion of Maha-Metro provided that his bid |of 20% of the net procurable quantity at discretion of Maha-Metro subject to following conditions:
becomes the lowest among all the bidders subject to following conditions:
a) If the lowest bid is not from domestic bidder, the domestic bidder will be invited to match the
a)Firm is an established manufacturer who regularly manufactures this item and has adequate lowest bid price provided the domestic bidder's quoted price falling within 10% of price quoted by the
technical knowledge and practical experience. lowest bidder.

b)Firm has adequate financial stability and status to meet the obligations under the contract for b) Firm is an established manufacturer who regularly manufactures this item and has adequate
which they are required to submit a report from a recognized bank or financial institution, three |technical knowledge and practical experience.
years’ balance sheet / profit and loss statement.
BDS ITB: 34.10 c) Firm has adequate financial stability and status to meet the obligations under the contract for
(Additional Para) |C)Firm has established quality control systems and organization to ensure that there is adequate which they are required to submit a report from a recognized bank or financial institution, three
Developmental Order|quality control at all stages of manufacturing process for this item and they have adequate plant years’ balance sheet / profit and loss statement.
Corrigendum vV |and manufacturing capacity to manufacture and supply within delivery period offer by them.
d) Firm has established quality control systems and organization to ensure that there is adequate
d)A performance statement giving list of major supplies effected in the recent past this item quality control at all stages of manufacturing process for this item and they have adequate plant and
giving details of purchaser’s name, address, contract no. and date, quantity supplied, and manufacturing capacity to manufacture and supply within delivery period offer by them.
consignee’s certificate/ receipt note / inspection note in support of having executed the contract
satisfactorily. While doing so the tender should submit self-attested copies of such documents i.e. |e) A performance statement giving list of major supplies effected in the recent past this item giving

purchase order, inspection certificate, receipt note etc. details of purchaser’s name, address, contract no. and date, quantity supplied, and consignee’s

certificate/ receipt note / inspection note in support of having executed the contract satisfactorily.
e)A statement indicating details of equipment possessed and skilled manpower employed and While doing so the tender should submit self-attested copies of such documents i.e. purchase order,
quality control measures adopted. inspection certificate, receipt note etc.

However for Make-In-India provisions applicable for a technically qualified domestic bidders, please |f) A statement indicating details of equipment possessed and skilled manpower employed and quality
refer to Make-In-India provisions mentioned in Section-1lIA of the bid document. control measures adopted.
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P1T-01R/2019

Reply to Bidder’s Query

Pre-Bid Replies

Name of Work: Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project

Tender No. : P1-TO1R/2019, Dated 06-Dec-2019
s;'. ﬁg.rrj&gg:\.dﬂgf Ref.NCol.ause Bid Condition Bidder’s Query for clarification Reply of Maha Metro

Section ll: 4. Experience: As you are well aware that ‘1080 | Please refer
Evaluation 1) Bidder shall furnish year wise and | grade’ of HH rails is a grade | Corrigendum-VII.
and consignee wise details of supply | specified only in IRS T-12-2009 rail
Qualification during last seven years. specification and is used only in
Criteria India. This is not an international
Qualification 2) The bidder shall also furnish the | grade of head hardened rails.
(ITB 36) - 4. | details of supplies made for the goods
Experience being procured in this contract. | Your experience requirement in

Corrigendum-V

Sr. No 10 on
page 5 of 8

Details should include a performance
certificate from Employer which
should include purchase order
details, name of purchaser, the
railway projects/MRTS Project, where
used/being used, the design speed
and axle load of the section, quantity
of rails supplied and period of supply.
The details of address, contact
person, fax/e-mail is also to be
furnished. The minimum supplies of
1080 grade HH rails as required above
under clause 4.1, should be in use for
two vyears or more on such
railway/MRTS system in operation and
performance shall be satisfactory for
which a certificate issued by

clause 4.1 (as specified in
evaluation and  qualification
criteria on page 33 of 143 of tender
document) does not specify the HH
grade as 1080 grade. It only
specifies ‘head hardened rails’.

It is understood that 1080 grade or
equivalent international grade of
HH rails like R350HT of EN13674-1
is also acceptable to you.

For sake of clarity and to avoid any
ambiguity / misunderstanding, we
request you to kindly correct this
clause to read as follows:
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P1T-01R/2019

Pre-Bid Replies

respective  railway/MRTS  system
should be submitted by the bidder.

Incase the domestic bidder has
supplied 1080 grade HH rails but these
rails have not been put to use in
MRTS/Railway system(s), the
domestic bidder will be eligible only
for developmental order as per clause
BDS ITB 34.10 provided such domestic
bidder submits the lowest financial
bid.

3) Documentary evidence of Head
Hardened (HH) Rails manufacturing
facility certified by RDSO or
Internationally accredited agency is
to be submitted with the bid. The
certificate submitted by the bidder
may be got verified by the Employer.
The Employer may at his discretion,
further verify the production process
and manufacturing facility of Head
Hardened (HH) rails by appointing
Third Party Agency at the cost of
Employer.

4) Non-submission of details as
required under point 2) & 3) above
shall be treated as non-conformance
and may lead to rejection of the bid.

5) Quantity of successfully delivered
portion of any supply up to latest Bid

2) The bidder shall also furnish the
details of supplies made for the
goods being procured in this
contract. Details should include a
performance certificate from
Employer which should include
purchase order details, name of
purchaser, the railway
projects/MRTS Project, where
used/ being used, the design speed
and axle load of the section,
quantity of rails supplied and
period of supply. The details of
address, contact person, fax/e-
mail is also to be furnished. The
minimum supplies of 1080 grade or
any other international equivalent
grade for HH rails as required
above under clause 4.1, should be
in use for two years or more on
such railway/MRTS system in
operation and performance shall
be satisfactory for which a
certificate issued by respective
railway/MRTS system should be
submitted by the bidder.
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Pre-Bid Replies

submission date will be counted
towards assessment.

6) For completed supply, value of
work done shall be updated to latest
Bid submission date price level
assuming 5% inflation for Indian
Rupees every year and 2% for foreign
currency portions per year.

Date & Time of submission of

PL. refer Corrigendum VI

No. 4 -

Period of repair during warranty will
depends on repairable quantity.
However, the initial period of repair
will be within 30 days.

E-TENDER ) - Kindly may consider that Since
NOTICE DT - Tender - Online submission up to clarifications with regards to bid
16.00 Hrs of 31.12.2019 at conditions are recently issued by
06.12.2019 MAHARASHTRA METRO RAIL purchaser on 28.01.2020.
CORPORATION LIMITED's e-tender
portal T . .
2 (https://mahametrorail.etenders.in) Idnocourr(]iqeern:: f1r;il(;se \tlgttmcg(‘):cflub(}(ej
As per Corrigendum V, Apostille and Bank formalities it is
Dated 28.01.2019 requested to extend last date for
bid submission till 29.02.2020
Revised Date for online submission of
bid - 12.02.2020
Period of repair during warranty | Repair does not apply on rails. Repair of rails, if any may
SECTION IX. will depends on repairable be required. e.g. Please
SPECIAL quantity. However, the initial | Nevertheless, if the purchaser still | refer para 10.5.1.4 and
CONDITIONS period of repair will be within 15 |insists upon applicability of | 10.5.3 of IRS T-12-2019
8(I;NTRACT days. condition pertaining to repair of | (latest).
) . rails than it is requested to advice
3 28.5 As per Corrigendum V, Sr. under which clause of IRS T-

12/2009
specified.

Repair of Rails is
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P1T-01R/2019

Pre-Bid Replies

SECTION Il
BIDDING DATA
SHEET (BDS)

ITB 14.8
(ADDITIONAL
PARA)

The price quoted by bidders
deemed to be inclusive of all kinds
of duties, taxes, Cess and other
levies payable as per GST, except
Custom duty at concessional rate
etc. and as prevailing on 28 days
(Base Date) prior to final date of
submission of bid (Closing time and
date of submission of online bid).

Waiver of Taxes / concessional
custom duty etc.

1) Government of India, vide
notifications No0.42/96 - customs
dt.23.7.1996 as amended time to
time in exercise of powers
conferred by subsection (6) of
heading 98.01 of the first schedule
in the custom tariff has notified
MRTS project in the category of
project import for assessment of
custom duty at concessional rate.
All the process of project import
registration, deposits of security
money (if any) to custom authority
and refund back after the
completion of imported supplies
shall be responsibility of supplier.
The supplier shall indemnify
MAHARASHTRA  METRO  RAIL
CORPORATION LIMITED of
clearance and projects imports
proceedings. Upon receipt of
request from supplier,
MAHARASHTRA METRO RAIL

Supplier shall be discharged from
responsibilities of clearance and
project import proceedings after
final quantity of rails are delivered
to purchaser.

It is further clarified that

supplier will be
discharged from
responsibilities of

clearance and project
import proceedings after
final quantity of rails are
delivered and stacked at
placed nominated by the
purchaser as per Tender
Conditions.

Page 4 of 18




P1T-01R/2019

Pre-Bid Replies

CORPORATION LIMITED will
facilitate a recommendation
/sponsoring letter from State
Government for project import
registration as per Notification
No.25/2014. The supplier shall
submit the copies of project import
registration proceedings, bill of
entry and custom duty documents
to MAHARASHTRA METRO RAIL
CORPORATION LIMITED for official
records.

As per MMRCL Replies to Pre-Bid
Queries, S. No. 3

The supplier will be discharged from

his responsibilities as per Conditions

of Contract.

SECTION 1I.
BIDDING
DATA SHEET
(BDS)  ITB
14.8

The Bidder shall quote as DAP
Range Hill Depot and Hill View
Park Depot in Pune, or at any
other location in PUNE
METROPOLITAN REGION as
directed by the Engineer. The
materials shall be delivered duly
stacked in Range Hill Depot and
Hill View Park Depot in Pune or at
any other location in PUNE
METROPOLITAN REGION as
directed by the Engineer. Loading
and unloading has to be done by
supplier only. Unloading of rails will
be done from trailer at cost of
supplier in countable manner as
specified in Railway Guidelines for
stacking.

MMRCL shall confirm that Supplier
shall only be responsible to make
delivery at two depots of Pune
Metro Project.

It is confirmed that
supplier shall only be
responsible to make
delivery at two depots or
at any location in Pune
Metropolitan region as
directed by the Engineer
as per Tender conditions.
However, the rail
stacking location will be
finalized before dispatch
of rails.
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P1T-01R/2019

Pre-Bid Replies

As per MMRCL Replies to Pre-Bid

Queries, S. No. 4
In case the stacking of rail is not
possible in Range Hill Depot and
Hill View Park Depot, the supplier
may be advised to stack rails at

any location in PUNE
METROPOLITAN REGION as

directed by the Engineer.
However, the rail stacking

location will be finalized before
dispatch of Rails.

Maha-Metro will provide
reasonably levelled and well
drained stacking area for storage
and stacking of rails.

Noted

SPECIAL
CONDITIONS
OF
CONTRACT-
GCC 16.1

SECTION IX.

The
subject to recoveries, if any, under
the Liquidated Damages Clause in
General Conditions of Contract will
be as under:

For Goods Manufactured Outside

the Purchaser’s Country:

standard payment terms

1) 75% payment on inspection,
shipment and on receipt of
all shipping documents.

2) 15% payment on arrival of
material at port in
purchaser’s country.

3) 10% payment on receipt of
goods at site in Pune in
undamaged condition.

Single LC (Letter of Credit) may
be opened for 100% contract
value. Production of steel is to be
scheduled only after confirmed
LC is established, without having
confirmed LC production of Steel
will not be scheduled.

Furthermore, it is also to be
considered that supplier is obliged
to provide single (PBG)
Performance Bank Guarantee
based on value of both lots, since
supplier is  responsible  for
submission of single PBG hence
purchaser shall also open LC
equivalent to 100% contract value

Tender condition is self-

explanatory.
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Pre-Bid Replies

All  the payments to the
contractor/supplier for all currency
shall be made by online mode/e-
cheque.

As per Corrigendum V, Sr.
No. 1 -

For Goods Manufactured Outside
the Purchaser's Country:

The standard payment terms
subject to recoveries, if any, under
the Liquidated Damages Clause in
General Conditions of Contract will
be as under:

1. 80% payment on inspection |
shipment and on receipt of all
shipping documents.

2. 10% payment on arrival of
material at port in purchaser's
country.

3. 10% payment on receipt of goods
at site in Pune in undamaged
condition.

All  the payments to the
contractor/supplier for all currency
shall be made by online mode/e-
cheque/lrrecoverable Letter or
Credit.

Payment of foreign currency (freely
convertible international trading
currency) portion shall be made to

that covers cost for both lots of
Rails i.e. 6000 MT
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Pre-Bid Replies

the supplier through negotiable
Letter of Credit (LC). LC shall be
irrevocable and divisible. Part
payment is allowed. LC is opened
through Banker of the Purchaser
based at Pune. LC opening charges
shall be borne by the Purchaser,
however, Bank charges on LC
amendment, if any. at the request
of supplier shall be to Supplier's
account. All other charges shall be
to Supplier’s account.

LC shall be opened for contract
value whereas release of payment
shall be based on the submission of
respective documents as per
condition of tenderi.e. Lot 1 and Lot
2 and based on delivery schedule
and the payment schedule is
indicated above.

LC may be opened separately for
two lot of supply as per delivery
schedule.

5. INSPECTION
AND TESTS

5.2 TESTING

Testing:

The Supplier shall provide all
documents and other information
necessary for all types of testing and
such assistance, labour, materials,
electricity, fuel, stores, apparatus
and instruments as are necessary to
carry out such tests efficiently.

The Supplier shall agree, with the
Purchaser/its representative, the

Supplier will invite inspection
agency / purchaser for inspection
of material in accordance to ITP
based of IRS T- 12/2009.

Purchaser may accord
confirmation on this
understanding as in  their
response made vide Sr. No. 2 of
Corrigendum V it is specified as
follows;

ITP shall be prepared in
line with IRST-T-12-2009
(Latest with all correction
slips). This ITP shall be
submitted to the
purchaser for approval
before commencement of
manufacturing of rails.

It is confirmed that, the
notice period for
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Pre-Bid Replies

time and place for the testing of any
Plant, Materials and other parts of
the supplies as specified in the
Contract. The Purchaser/its
representative shall give the
Supplier not less than 7 days’ notice
of his intention to attend the tests.
The Supplier shall provide sufficient
suitably qualified and experienced
staff to carry out the tests specified
in the Contract.

If the Purchaser/its representative
does not attend at the time and
place agreed, or if the Supplier &
the Purchaser/its representative
agree that the Purchaser/its
representative/ its  authorized
inspecting authority shall not
attend, the Supplier may proceed
with the tests, unless the
Purchaser/its representative
instructs the Supplier otherwise.
Such tests shall be deemed to have
been made in the Purchaser/its
representative/its authorized
inspecting authority’s presence.
The Supplier shall promptly forward
to the Purchaser/its representative
duly certified reports of the tests. If
the Purchaser/its representative/its
authorized inspecting authority has
not attended the tests, he shall
accept the readings as accurate.
When the specified tests have been

“The Purchaser / its
representative shall give the
Supplier not less than 10 days’
notice of his intention to attend
the tests.”

attending tests shall be as
per Corrigendum V.
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passed, the Purchaser/its
representative/its authorized
inspecting authority shall endorse
the Supplier's test certificate, or
issue a certificate to him, to that
effect.

The expense of conducting such
Tests shall be borne by the Supplier.

As per Corrigendum V, Sr.
No. 2 -

The Supplier shall provide all
documents and other information
necessary for all types of testing and
such assistance, labour, materials,
electricity, fuel, stores, apparatus
and instruments as are necessary to
carry out such tests efficiently.

The Supplier shall agree, with the
Purchaser/its representative, the
time and place for the testing of any
Plant, Materials and other parts of
the supplies as specified in the
Contract. The Purchaser/its
representative shall give the
Supplier not less than 10 days’
notice of his intention to attend
the tests. The Supplier shall provide
sufficient suitably qualified and
experienced staff to carry out the
tests specified in the Contract

If the Purchaser / its representative
does not attend at the time and place
agreed, or if the Supplier & the
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Purchaser/its representative agree
that the Purchaser/its
representative/ its authorized
inspecting authority shall not attend,
the Supplier may proceed with the
tests, unless the Purchaser/its
representative instructs the Supplier
otherwise. Such tests shall be deemed
to have been made in the
Purchaser/its representative/its
authorized inspecting  authority's
presence. The Supplier shall promptly
forward to the  Purchaser/its
representative duly certified reports
of the tests. If the Purchaser/its
representative/its authorized
inspecting authority has not attended
the tests, he shall accept the readings
as accurate. When the specified tests
have been passed, the Purchaser/its
representative/its authorized
inspecting authority shall endorse the
Supplier's test certificate, or issue a
certificate to him, to that effect. The
expense of conducting such Tests shall
be borne by the Supplier.

5. INSPECTION 7.0 Rejection at Pune

A 37 party should be involved to | The appointment  of

AND TESTS The rejected material at Pune shall | 55055 the non-conformity (if any) Third Party shall be
7.0 be on supplier’s account. The | on the rails upon arrival at the | @Pproved by the
REJECTION payment made to the supplier and | final sites. purchaser, however, the
8 AT PUNE also total customs duties and cost incurred for the
landing charges and/or port Atmospheric Rust shall not be appointment of Third
handling charges etc. complete | -onsidered as a defect. Party shall be borne by
paid/expenses incurred by the the supplier.

purchaser for such material shall be
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recovered from the supplier by the
Purchaser and shall be deducted by
the Purchaser from any monies due
or to become due to the supplier or
by way of en-cashing performance
bank guarantee furnished by the
supplier.
The rejected material shall not be
taken as part of the quantities to be
supplied as per BOQ.
The rejected material shall be
removed from the temporary
storage areas by the supplier at his
own cost within 28 days of the date
of such rejection. If such stores are
not removed by the supplier within
the periods aforementioned, the
Purchaser may dispose- off such
stores at the supplier’s risk and on
his account and retain such portion
of the proceeds, if any, from such
disposal, as may be necessary to
recover any expense incurred in
connection with such disposals.
As per MMRCL Replies to Pre-Bid
Queries, S. No. 4
Tender Condition Prevail.

Atmospheric Rust if any
shall be analyzed by the
Third Party before
concluding it as a defect.

SECTION IX.

SPECIAL
CONDITIONS
OF CONTRACT

- GCC 13.1

DELIVERY (DAP) - INVOICING

PROCEDURE

1. The stores shall be delivered free
of expense to the Purchaser on
board the vessels with ocean
transportation to Range Hill Depot
and Hill View Park Depot in Pune or
at any other location in PUNE

Kindlyrefer to document
specified under No. 6 as follows:
“6. inspection certificate -
Supplier will engage inspection
agency, which will be approved
by MAHARASHTRA METRO RAIL
CORPORATION LIMITED, who

will inspect the consignment

Please refer Corrigendum
VII.
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METROPOLITAN REGION as
directed by the Engineer and
Delivery should be on DAP/Pune
(Delivered at Place), including all
insurances covering transit risk up
to Range Hill Depot and Hill View
Park Depot in Pune or at any other
location in PUNE METROPOLITAN
REGION as directed by the
Engineer being paid by the
supplier.

. Invoicing of the supplied goods

should clearly mention various
cost components of the DAP cost
separately viz., Cost of supply,
freight, Insurance, taxes etc. The
proforma of invoice shall be
submitted to Purchaser before
raising actual invoice. Upon
shipment, the Supplier shall notify
the Purchaser and the Insurance
Company by cable or by electronic
way previously agreed between
parties the full details of the
shipment, including Contract
number, description of Goods,
quantity, the vessel, the bill of
lading number and date, port of
loading, date of shipment, port of
discharge, etc. The Supplier shall
mail the following documents to
the Purchaser, with a copy to the
Insurance Company:

before dispatch and the proof
of inspection to be made in our
plant.”

Aforementioned point specifies as
“the proof of inspection to be
made in our plant” kindly correct
the sentence as follows: “the
proof of inspection to be issued
at supplier’s
manufacturing plant”
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7.
The a

. copies of the Supplier’s

invoice  showing  Goods’
description, quantity, unit
price, and total amount;

. original and copies of the

negotiable, clean, on-board
bill of lading marked
“freight prepaid” and copies
of non- negotiable bill of
lading;

. copies of the packing list

identifying contents of each
package;

. insurance certificate;

Manufacturer’s or Supplier’s
warranty certificate;

. inspection certificate -

Supplier will engage
inspection agency, which
will be approved by
MAHARASHTRA METRO
RAIL CORPORATION
LIMITED, who will inspect
the consignment before
dispatch and the proof of
inspection to be made in
our plant.; and

Certificate of origin.
bove documents shall be

received by the Purchaser at least one
week before arrival of the Goods at
the port or place of arrival and, if not
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received, the Supplier will be
responsible for any consequent
expenses.

) Form EXP 4.2 (a) Form EXP 4.2 (a) shall be deleted | The bidder may submit
Section V' |specific  Work and  Contract | as it does not pertain to import of | the Form by mentioning
Bidding Forms | management Experience rails. This Form has no relation | “Not Applicable” if it is

with a foreign bidder that shall be | not applicable to the
10 submitting its offer for supply of | bidder.

rails.

In order to avoid any confusion,

it’s humbly requested delete such

form.

) Form 21 . : Please refer Corrigendum
Section V' | Undertaking for passing on benefits of E(')c;én 21 will not apply on foreign V vide Sr.No. 17.

Bidding Forms . idders as custom duty shall be
g exemption to MAHA-METRO and for : L
diust t of ts d ¢ paid shall be paid directly by
11 adjustment —of amounts due from purchaser against import of rails.
balance due
Foreign bidders with no
Establishment in India shall be
exempted from filing of Form 21

) Form 22 Form 22 will not apply on Foreign | The bidder may submit
Section V' | Undertaking for obtaining | Bidders with no establishment in | the Form by mentioning
Bidding Forms | registrations under various fiscal and | India. For import of rails such form | “Not Applicable” if it is

12 . X
labour laws. does not apply, kindly exempt | not applicable to the
foreign suppliers from the filing of | bidder.
such forms.
BDS - ITB 39.1 1. QUANTITY VARIATION: We request to reduce the | Tender conditions
Cection iX’ 1.1 The quantities of items as shows negative quahty varl.atlon to 0 % | prevail. .Bldd.er shall
| secti : or let the supplier ship the entire | quote considering tender
Special ection VII. Schedule of Requirements . . s -
P : shipment in one Lot as it will be | conditions of tender No.
13 Conditions  of| May vary and the supplier shall be . . . . .
b - economically unviable to ship the | P1-TO1R/2019 including
Contract Gcc| bound to supply the quantities as . ) .
. .. | second lot if the quantity gets | all Corrigenda.
28.5, Additional varied at the same rate as specified in further reduced due to the imbact
Clause: the BOQ subject to positive variation P
in the quantity being limited to 30% of
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Quantity
Variation

the total original quantity in the
contract. Maximum degree in quantity
is also limited to 30% of total original
quantity.

The supplier shall obtained
confirmation regarding actual
quantity variation from the purchase,
after the supply has been done to the
extent of at least 50% of quantity. 1.2
Additional quantity of rails as per: the
above quantity variation when
ordered shall be supplied in the
additional instalments at manually,
agreed interval but not later than 3
months from the date of last supply.

of Make in India order to a
domestic supplier.

For e.g. LOT1 = 2400 MT AND LOT
2 = 2400 MT

Now if you reduce the 30% quantity
after receiving one lot, remaining
quantity is less 2000 MT and the
cost of shipping this quantity will
be very high and will be
impractical for us to ship. Also, the
competition of the tender will
come into the question, since all
the bidder needs to consider the
risk of the quantity to be
decreased.

Hence, we request to change the
delivery schedule to one Lot only
or reduce the negative tolerance
to 0%.

14

3. Technical
Specification
s, Pre bid
replies SI no.
29

The Addendum & Corrigendum Slip
No.4 and latest amendment till last
date of bid submission IRS-T-12-2009
is applicable to this tender.

We would request you to freeze
the specifications of the tender
upto slip No. 4 of IRS-T-12-2009,
which is the latest amendment
till date.

So far, the latest draft of Slip No.
5 can be checked in the RDSO
website, but for example

Grade 1080 HH will not exist, so
what is MAHAMETRO’s plan if this
slip No. 5 get launched after the
Bid Submission?

Still the Slip No.5 is a stage of
consideration, so we have nothing
to consider nor prepare now, but
to avoid any trouble of the

The Addendum &
Corrigendum Slip No.4
and latest amendment till
last date of bid
submission to IRS-T-12-
2009 is applicable to this
Tender.

Any subsequent
Addendum &
Corrigendum Slip to IRS-
T-12-2009 issued after
submission of bid will be
dealt in accordance with
relevant clauses of
Tender.
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procurement of this tender in the
future stage, please confirm that
you freeze the specification.

15

SSC GCC 15.1

The prices changed for the Goods
supplied and the related Services
performed shall not be adjustable.

Bidder shall quote a fixed price for the
entire supplies on a “single
responsibility” basis such that the
total Bid price covers all Supplier’s
obligations mentioned in or to be
reasonably inferred from the Bid
Documents. Varying or differential
rates for part of supply are not
permitted.

Maha Metro should take into
account the price change that if
the order quantity decreases due
to Make in India clause because it
has very significant impact on the
per ton freight charges. So
supplier should get an opportunity
to adjust the price due to impact
of freight charges. If this clause
exists, all the bidders can give an
aggressive offer, since the base
risk scenario is fairly same along
the bidder.

Tender conditions
prevail.  Bidder shall
quote considering tender
conditions of tender No.
P1-TO1R/2019 including
all Corrigenda.

16

GCC 26.3

Cost of purchaser/its
representative/its authorized
inspecting authority’s attendance
including  travel:  Third party

inspection cost to be borne by
supplier including cost of inspection,
travelling and accommodation cost
complete in all respects. Quoted rates
must include these elements also.

We request Pune Metro to please
bear the expense of travel of
their officials. No other Metro
project place such a request and it
could lead to ‘conflict of interest’
for the visiting officials.

All costs of Maha-Metro
officials will be borne by
Maha-Metro for
inspection and testing.
However, all costs of
Third-party inspection
and testing shall be borne
by supplier as per GCC
26.3

17

Post
contract
award,
Building
information
modelling

Sr No 80 of the Reply to Prebid
Queries, you have specified that
the clauses are applicable to the
tender. Please explain how is it
applicable to the bidder?

All the Inspection and
Testing Plan as per IRS-T-
12-2009 latest
amendment and all test
reports as per approved
Inspection and Testing
plan to be uploaded in
Building Information
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Modelling (BIM), after
access given to supplier
by purchaser.

18

GCC
Additional
Clause
Quantity
Variation

28.5

...additional Quantity of rails as per

above quantity variation when
ordered shall be supplied with
additional installments at mutual

agreed interval but not later than 3
months from the ate of last supply.

As per revised Tender condition,
you will confirm the additional
quantity after LOT 1 dispatch i.e.
after supply of 2400/3000 MT. We
request to propose the additional
quantity at the time of contract
signing as it is not possible for us
to dispatch 900 MT (30%) as an
additional lot. At the most such
increased quantity should be
allowed to be supplied in the
second lot.

Tender conditions

prevail.

Page 18 of 18



Tender No.:

Name of Work: -

Reference:

MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 27 Feb 2020

CORRIGENDUM - V1iI

P1T-01R/2019

Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019, Corrigendum Il dated 24 Dec 2019, Corrigendum Ill dated 14 Jan
2020, Corrigendum IV dated 24 Jan 2020, Corrigendum V dated 28 Jan 2020,
Corrigendum VI dated 08 Feb 2020, Corrigendum VII dated 14 Feb 2020

A) Extension of bid submission date and opening date as under:

Activity (Event)

As per Corrigendum VI

Revised Dates

Date & Time of
submission of
Tender

Online submission up to 16.00 Hrs of
29.02.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Online submission up to 16.00 Hrs of
12.03.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Date & Time of
Opening of
Tender

On 29.02.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,

Koregaon Park, Pune-411001.

On 12.03.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,
Koregaon Park, Pune-411001.

DGM (Procurement & Contracts)
Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.
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Replies to Bidder’s Queries dated 28 Feb 2020

Pre-Bid Replies

Name of Work: Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as per IRS T-12-2009 for Pune Metro Rail Project

P1-TO1R/2019, Dated 06-Dec-2019

Ref: Clause No.

Bid Condition

Bidder’s Query for clarification

| Reply of Maha-Metro |

BDS-ITB 39.1

Maha Metro shall have the right to
award the contract by increasing
or decreasing the quantity
mentioned in price schedule by
30%.

We would request you to freeze
the entire quantity of successful
bidders  (Main
Development order Supplier) at
the time of the signing of
contract for better planning.

As informed earlier, reduction of
30% will adversely impact the
freight cost for a foreign
Supplier. Hence please allow to
deliver the entire allocated
quantity in one lot. And also
consider decreasing the negative
tolerance to 0%.

supplier ~ + |

| Corrigendum V condition
prevails.

Tender No:
Sr. | Corrigendum
No. | No. & Sr. No.
1
9 of 18
2 Corrigendum
\Y

GCC 28.5
Additional Clause
Quantity
variation

...Additional quantity of Rails as
per the above quantity variation
when ordered shall be supplied in
additional installments at
mutually agreed interval but not
later than 3 months from the date
of last supply...

As per revised Tender condition,
you will confirm the additional
quantity after LOT 1 dispatchi.e.
after supply of 2400/3000 MT.
We request to propose the
additional quantity at the time of
contract signing as it is not
possible for us to dispatch 900 MT
130%) as an additional lot. At the
most such increased quantity
should be allowed to be supplied
‘n the second lot.

Corrigendum V condition
| prevails.

(‘h ) Page10f8
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Reply to Pre-Bid
Queries in
Corrigendum No
7

| Any

subsequent Addendum &
Corrigendum slip to IRST-12-2009
issued after submission of bid will
be dealt in accordance with
relevant clauses of Tender.

We would request you to freeze
the specification of the tender
upto slip No 4 as we might have
radical changes in Slip no 5.
Suppose that just after tender
submission, slip no 5 is notified
and the supplier has to change
the grade of rails from 1080 HH
to 1175HT. In such a case, the L-
1 bidder should be given the

opportunity to resubmit as per
new condition which might
include a change in the price.
What are the relevant clauses in
the tender which you are
mentioning.

Tender is quiet on such an
expected change. Hence, we
request to confine the tender till
slip no 4 which is relevant at
present or incorporate detailed
process of how to handle this
change, in the tender document. |

Tender conditions and
Corrigendum VIl prevail.
Any subsequent

Addendum & Corrigendum
slip to IRST-12-2009 issued
after submission of bid
will be dealt in
accordance with relevant
clauses of Tender e.g. GCC |
clause no. 22 and 33.

8 of 18
4 | Corrigendum
Vil

5. Inspection and
Test

7.0 Rejection at
Pune

Reply to Pre-Bid

Queries in
corrigendum No
7

Atmospheric Rust if any shall be
analyzed by the Third party before
concluding it as a defect.

Formation of rust is the natural
affinity of Ferrous Element. We
don’t understand why is this
mentioned in the queries.
Defects should be strictly defined
as per the IRS T-12-2009
specifications and the standard
naturally doesn’t mention rust as
a defect. Please remove this
reply because it becomes a

Atmospheric rust will not
be considered as a defect.
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MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 07 Mar 2020
CORRIGENDUM = IX

Tender No.: P1T-01R/2019

Name of Work: - Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Reference: Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019, Corrigendum Il dated 24 Dec 2019, Corrigendum Ill dated 14 Jan
2020, Corrigendum IV dated 24 Jan 2020, Corrigendum V dated 28 Jan 2020,
Corrigendum VI dated 08 Feb 2020, Corrigendum VII dated 14 Feb 2020,
Corrigendum VIl dated 27 Feb 2020

A. Following documents shall form part of Corrigendum — IX dated 07 Mar 2020:
1. Corrigendum — IX: One (01) page
2. Replies to Pre-Bid Queries: Two (02) pages

Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.
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Tender No.:

Name of Work: -

Reference:

MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 11 March 2020

CORRIGENDUM - X

P1T-01R/2019

Supply of 6000 MT 60E1 (UIC 60), 1080 Grade Head Hardened (HH) Rails as
per IRS T-12-2009 for Pune Metro Rail Project.

Further to Tender Documents dated 06 Dec 2019, Corrigendum | dated 13
Dec 2019, Corrigendum Il dated 24 Dec 2019, Corrigendum Ill dated 14 Jan
2020 Corrigendum IV dated 24 Jan 2020, Corrigendum V dated 28 Jan 2020

Corrigendum VI dated 08 Feb 2020, Corrigendum VII dated 14 Feb 2020,
Corrigendum VIII dated 27 Feb 2020, Corrigendum IX dated 07 Mar 2020

A) Extension of bid submission date and opening date as under:

Activity (Event)

As per Corrigendum VIIl

Revised Dates

Date & Time of
submission of
Tender

Online submission up to 16.00 Hrs of
12.03.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Online submission up to 16.00 Hrs of
20.03.2020 at MAHARASHTRA METRO
RAIL CORPORATION LIMITED's e-
tender portal
(https://mahametrorail.etenders.in)

Date & Time of
Opening of
Tender

On 12.03.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Orion,
Opposite Don Bosco Youth Centre,
Koregaon Park, Pune-411001.

On 20.03.2020 at 16.30 Hours or as
decided by the authority at the Office
of Maha-Metro, 1st Floor, The Qrion,
Opposite Don Bosco Youth Centre,

| Koregaon Park, Pune-411001.

s
~

o)

Vevs ﬁ

Sr. Dy. CPM (Procurement & Contracts)

Pune Metro Rail Project,
Maharashtra Metro Rail Corporation.
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