

Ref: Ref: 13/GEN/2050171/RP:VM/0509/03 Date: 31.07.2025

To:

Sr. Dy. CPM (Procurement & Contracts), PMRP Maharashtra Metro Rail Corporation Limited

A2, A3 Block, Civil Court Interchange Metro Station,

Nyaymurti Ranade Path, Shivajinagar,

Pune, India – 411005.

Email: tenders.pmrp@mahametro.org

Name of Work: Detailed Design Consultancy Services for 14 (Fourteen) Elevated Stations Excluding Viaduct in

Station Portion on Kharadi-Khadakwasla and Nal Stop-Manik Baug Corridors of Pune Metro Rail

Project

**Tender No:** P2-DDC 02//2025 (NCB) dated 03 March 2025

**Subject:** Acceptance of LOA

### **References:**

- NIT and Tender Documents dated 03 March 2025, Corrigendum I dated 11 March 2025, Corrigendum II dated 04 April 2025, Corrigendum III dated 10 April 2025
- ii. Bid Documents duly accepted and submitted by STUP Consultant Private Limited on or before 21 April 2025 at 16:00 Hrs
- iii. Post Bid Clarification Letter No. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/Post Bid/0217 dated 17 May 2025
- iv. Post Bid Clarification response received from STUP Consultant Private Limited vide letter no. 13/ GEN/ 2050171/ RP:VM/ 0509/01A dated 23 May 2025
- v. Invitation for presentation to STUP Consultant Private Limited vide letter no. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/Presentation/0235 dated 28 May 2025
- vi. Maha-Metro letter no. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/Financial Bid Opening/0279 dated 11 June 2025 regarding invitation for opening of financial bid
- vii. Financial Bid opening at 16:00 Hrs. on 13 June 2025
- viii. Invitation for negotiation on quoted rates to STUP Consultant Private Limited vide letter no. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/0289 dated 27 June 2025
- ix. Your response letter no. 20250171/MMRCL/STUP/RP:DS/01 regarding negotiated offer dated 01 July 2025
- x. Your response letter no. 20250171/MMRCL/STUP/RP:DS/02 regarding negotiated offer dated 08 July 2025
- xi. Maha-Metro Letter of Acceptance (LOA) letter no. Maha-Metro/PMRP/P2-DDC 02/2025/LOA/0326 dated 28 July 2025

Dear Sir / Madam,

Thank you for issuing the Letter of Acceptance (LOA) for the above mentioned Detailed Design Consultancy Services to our firm. We hereby submit our signed and stamped LOA as a formal acknowledgment of our unconditional acceptance of the contract **P2-DDC 02//2025 dated 03 March 2025**, received from Maharashtra Metro Rail Corporation Limited.

Thanking you and always assuring you of our best services and attention at all time.

Yours faithfully,

For STUP Consultants Private Limited

Deepika Shivhare

Sr. Manager – Tendering

Encl: STUP signed and stamped LOA



### MAHARASHTRA METRO RAIL CORPORATION LIMITED

### **Pune Metro Rail Project**

Joint Venture of Govt. of India & Govt. of Maharashtra CIN: U60100MH2015SGC262054

Maha-Metro, Block No. A2, Food Grain Godown, Near Civil Court, Next to Kamgar Putala Vasahat, Shivajinagar, Pune-411005

No. Maha-Metro/PMRP/P2-DDC 02/2025/LOA/ 0326

Date: 28 July 2025

### **LETTER OF ACCEPTANCE (LOA)**

To,

### STUP Consultant Private Limited,

Unit No. 2702, 27th Floor, Rupa Renaissance, Plot No. D-33 & D-207,

Juinagar, MIDC TTC Industrial Area, Turbhe, Navi Mumbai, Thane, Maharashtra-400703

Email ID: dshivhare@assystem.com

Phone No: +91 (022) 40868686, +91- 9560748508

Kind Attention: Ms. Deepika Shivhare (Authorized Signatory)

Name of Work: Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Metro Rail Project.

Tender No: P2-DDC 02/2025 (NCB) dated 03 March 2025

Tender ID: 2025\_MMRCL\_1159744\_1

### References:

- NIT and Tender Documents dated 03 March 2025, Corrigendum I dated 11 March 2025, Corrigendum II dated 04 April 2025, Corrigendum III dated 10 April 2025
- ii. Bid Documents duly accepted and submitted by STUP Consultant Private Limited on or before 21 April 2025 at 16:00 Hrs.
- iii. Post Bid Clarification Letter No. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/Post Bid/0217 dated 17 May 2025
- iv. Post Bid Clarification response received from STUP Consultant Private Limited vide letter no. 13/GEN/2050171/RP:VM/0509/01A dated 23 May 2025
- v. Invitation for presentation to STUP Consultant Private Limited vide letter no. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/Presentation/0235 dated 28 May 2025
- vi. Maha-Metro letter no. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/Financial Bid Opening/0279 dated 11 June 2025 regarding invitation for opening of financial bid
- vii. Financial Bid opening at 16:00 Hrs. on 13 June 2025
- viii. Invitation for negotiation on quoted rates to STUP Consultant Private Limited vide letter no. Maha-Metro/PMRP/P2-DDC 02 (NCB)/2025/0289 dated 27 June 2025
- ix. Your response letter no. 20250171/MMRCL/STUP/RP:DS/01 regarding negotiated offer dated 01 July 2025
- x. Your response letter no. 20250171/MMRCL/STUP/RP:DS/02 regarding negotiated offer dated 08 July 2025

Dear Sir,

1. We are pleased to inform you that your bid proposal along with various submitted documents by you i.e., STUP Consultant Private Limited as referred above; subject to all terms and conditions as defined in tender/bid documents of Tender No. P2-DDC 02/2025 (NCB) dated 03 March 2025 for the subject work of Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Meto Rail Project" has been accepted by Maharashtra Metro Rail Corporation Limited with contract identification pumper as P2-

Page 1 of 5

# DDC 02/2025. The Awarded Contract Price is INR 4,70,81,000/- (INR Four Crore Seventy Lakh Eighty One Thousand only) excluding GST as mentioned below.

| Sr.<br>No. | Schedules                                                    | Name of Station                                              | Amount in INR (Excl. GST) |
|------------|--------------------------------------------------------------|--------------------------------------------------------------|---------------------------|
|            | Schedule A - Architectural                                   | Deshpande Udyan – Khadakwasla 8 (Eight) Elevated Stations    | 1,14,44,000.00            |
| 1          | services including MMI, Signages and IGBC.                   | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 85,80,000.00              |
|            | Total for Sch                                                | nedule - A                                                   | 2,00,24,000.00            |
|            | Schedule B - Structural services                             | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 99,88,000.00              |
| 2          | including PEB roof structures                                | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 74,88,000.00              |
|            | Total for Sch                                                | nedule - B                                                   | 1,74,76,000.00            |
|            | Schedule C - For Design of                                   | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 7,88,000.00               |
| 3          | Plumbing and Sanitation Works                                | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 5,88,000.00               |
|            | Total for Sci                                                | hedule - C                                                   | 13,76,000.00              |
|            | Schedule D - For Services for                                | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 39,88,000.00              |
| 4          | E&M, HVAC, IBMS, Solar, Firefighting                         | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 29,88,000.00              |
|            | Total for Sci                                                | hedule - D                                                   | 69,76,000.00              |
| _          | Schedule E - Walkthrough as                                  | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 7,04,000.00               |
| 5          | mentioned in 3.9.9 of Section-I:<br>Scope of Work of Part-II | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 5,25,000.00               |
|            | Total for Sc                                                 | hedule - E                                                   | 12,29,000.00              |
| 1.50       | Total for all Schedule                                       | s (A+B+C+D+E)                                                | 4,70,81,000.00            |

### 2. Taxes and Duties:

- (i) The taxes and duties are as per the clause 14.7 of Section II: Bid Data Sheet of Part 1: Bidding Procedure of tender document.
- (ii) The awarded contract price includes all applicable Taxes, Duties, Levies payables etc. but excludes GST.
- (iii) Any change in legislation of any kind of Taxes by GOI or GOM, after Base Date shall be accounted separately and shall be applicable both ways (Reimbursement & Deduction).
- (iv) You are required to furnish the statement of taxes, duties, levies, etc. to be paid by you for this work at any point of time if required.

### 3. Scope of Work:

Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Metro Rail Project.

The scope of work shall be governed by the details provided in Part-2 of the Bid Document and any amendments made thereto issuing corrigenda/addenda prior to the closing of bidding procedure.

### 4. Commencement, Completion period and Defect Liability Period (DLP) of Work:

Pursuant to Clause 3 of Section – X: Special Conditions of Contract of Part 3 of tenders documents, the date for the Commencement for this Contract shall be the date of issue of "Kerter of Acceptance (LOA)" and accordingly this LOA is to be treated as "Notice to Proceed" and therefore you see required to commence the work hereafter considering the date of commencement as date of issue of this LOA.

Page 2 of 5

- (ii) Duration of the contract shall be 48 months from the date of issue of LOA or till end of actual construction or commissioning of Metro line and Metro Station after clearance by CMRS i.e. ROD (Revenue operation date) whichever is later.
- (iii) The defect liability period (DLP) for this contract shall be 12 months from ROD.

### 5. Performance Security:

You are required to furnish Performance Security in the form of a bank guarantee for an amount of 10% (Ten percent) of the accepted Contract Price i.e., INR 47,08,100/- (INR Forty Seven Lakh Eight Thousand Hundred Only) in terms of Clause 2, Section-X: Special Conditions of Contract of Part-3 of Tender document (within 28 days from the date of issue of LOA). The format of Performance Security is attached as Annexure - III.

Performance Bank Guarantee shall be valid uptill 12 months after all the structures in the scope of work are put to use for revenue operations. If the commissioning date is extended for whatsoever reason, the Bank Guarantee shall be suitably extended by the Consultant.

The Employer shall return the Performance Security/Guarantee to the Consultant within 60 (Sixty) days after receiving a copy of the Performance Certificate. (i.e. successful completion of Defect Liability Period (DLP), if any).

### 6. Insurances:

The required insurances of the said work shall be as per the clause C of Section – X: Special Conditions of Contract of Part 3.

The DDC shall affect and maintain Professional Indemnity Insurance for the amount in Indian Rupees, equal to the contract cost payable to DDC in respect of services to be carried out by, or on behalf of them. The DDC shall produce evidence of coverage of the professional indemnity insurance before any payment is released. The insurance, which shall ensure the DDC's liability by reason of professional negligence and errors in the design of the works, shall be valid for five years after date of issue of Completion Certificate or 3 years after commencement of commercial train operations whichever is later.

Professional Indemnity Insurance shall be taken from the insurance company operating in India under regulations of IRDA.

### 7. Payments:

- (i) Payment shall be dealt as per clause 20 of Section-IX, General Conditions of Contract and clause H of Section-X, Special Conditions of Contract. Monthly and final payments shall be governed by the terms and condition of contract as set forth in bid document and amended by any corrigendum/addendum (if any).
- (ii) DDC will raise their invoices for interim payments after completion of payment stages and due certification of the Engineer/representative of MAHA-METRO at an interval of not less than a month.
- (iii) The Interim Payment shall be made as per Appendix E-3 (Schedule of Interim Payment). The payment to the Consultant will be generally made on monthly basis through Interim Payment defined in the Special Conditions of Contract and the General Conditions of Contract, according to the percent payable on the Items of works covered/described in Appendix-E-3.

### 8. General Terms:

(i) DDC has to establish its Office at Pune, if it does not have at present. The cost and expenses for setting up the said office(s) will be deemed to have been included in the Contract Price and no separate / extra / additional amount is payable by Employer. For local experience and acquaintance with local environment, DDC shall set up office at Pune preferably in the vicinity of Project.

List of key personnel proposed to be deployed which was part of the bidding deciments splaced at Annexure - II. The minimum number of manpower required to be deployed to this Contract exclusively for each category as per clause 4 of Section-III: Evaluation & Qualification of Part 1 of tender document must be implemented with staggered period of deployment as per

Page 3 of

requirement and as approved by MAHA-METRO. Not more than 25% of proposed key personnel as shown in **Annexure - II** will be allowed for substitution at the time of deployment. The substituted key personnel shall meet the minimum qualifying criteria or shall be better qualified than the minimum qualification criteria.

- (iii) The key personnel who shall be mobilized by DDC to work on the project shall have to be got approved from MAHA-METRO.
- (iv) The contract price is inclusive of boarding, lodging, travel and other expenses of all kinds in domestic/ overseas country (ies) and site visits. An authorized official of DDC shall visit the site at least once a month.
- (v) Except as the Employer may otherwise agree, no changes shall be made in the Key Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes necessary to replace any of the Key Personnel, the Consultant shall forthwith, provide as a replacement a person of equivalent or better qualifications with the approval of MAHA-METRO. However, the total number of replacements in first year shall be limited to three only. Any deviation from this instruction will attract a penalty of 1% of the contract value for each replacement of more than 3 persons.
- 9. Any conditions, deviation, assumption, exclusion, suggestion of alternative clauses, request of amendments in conditions & specifications of work submitted by you along with the Technical or Financial bid which is different from the Tender Document, Corrigendum, Addendum, Reply of Pre-Bid Queries issued by Maha-Metro, shall not be treated as a part of the contract Agreement & shall not be binding upon Maha-Metro in anyway whatsoever at any stage of work during execution or thereafter, unless specifically agreed to by Maha-Metro in writing.
- 10. The following documents shall constitute part and parcel of the Contract Agreement:
  - a. The Contract Agreement (On INR 500 Stamp paper)
  - b. Performance Bank Guarantee
  - c. Letter of Acceptance along with all attached Annexures
  - d. Financial Bid
  - e. NIT and Tender Documents of tender no. P2-DDC 02/2025 (NCB) dated 03 March 2025, Corrigendum I dated 11 March 2025, Corrigendum II dated 04 April 2025, Corrigendum III dated 10 April 2025
  - f. The Tender including entire bid documents covering Technical Package and Financial Package along with Tender Clarifications, confirmations and other compliances,
  - g. The consultant's Proposal (Tender/Bid Submission) including any additional Proposal in the Bid to the extent not contrary to the conditions of Bid documents,
  - h. Any other admitted correspondence document between Maha-Metro and the Consultant with committed acceptance of Maha-Metro.

### 11. Execution of Contract Agreement:

- (i) You are required to execute the Contract Agreement (as per **Annexure-IV**) within 28 (Twenty-Eight) days from the date of issue of LOA. However, this LOA along with your written acknowledgment shall constitute a contract between the Consultant (STUP Consultant Private Limited) and the Employer (Maharashtra Metro Rail Corporation Limited), till the signing of the formal Contract Agreement.
- (ii) You are requested to submit non-judicial stamp paper of an amount of INR 500/- for signing of the Contract Agreement.
- (iii) For all matters related to this contract, the jurisdiction of courts in case of litigation shall be Courts at Pune, Maharashtra.



Page 4 of 5

- 12. For further instructions, you are requested to contact office of Sr. DGM/Design, Pune Metro Rail Project.
- 13. This Letter of Acceptance is issued with the approval of the Competent Authority of Maharashtra Metro Rail Corporation Limited.

This Letter of Acceptance is sent to you in duplicate. You are required to return one copy to Maha-Metro duly acknowledged and signed within one week of receipt of the same as an affirmation that all the parts of this Letter of Acceptance including all enclosures attached herewith, have been read, fully understood and unconditionally accepted thereof, by you.

Sr. Dy. CPM (Procurement & Contracts), PMRP

For & on Behalf of Maharashtra Metro Rail Corporation Ltd.

We-hereby confirm our unconditional acceptance to this Letter of Acceptance for Contract P2-DDC 02/2025 dated 03 March 2025 received from Maharashtra Metro Rail Corporation Ltd.

(Deepika Shivhare)

Authorized Signatory

For and on behalf of STUP Consultant Private Limited

### **Documents Attached:**

- 1. Annexure I: Financial bid submitted by STUP Consultant Private Limited (14 pages)
- 2. Annexure II: Proposed key personnel by STUP Consultant Private Limited as submitted in bid document (02 pages)
- 3. Annexure III: Format for Performance Security (02 Pages)
- 4. Annexure IV: Format for Contract Agreement (02 pages)

### Copy to:

- 1. PS-MD, Maha-Metro: For kind information please.
- 2. Director (Works), Maha-Metro: For kind information please.
- 3. Director (S & OP), Maha-Metro: For kind information please.
- 4. Director (Finance), Maha-Metro: For kind information please.
- 5. ED (P&C), PMRP: For kind information please.
- 6. GM (Finance), PMRP: For kind information and necessary action please.
- 7. Sr. DGM (Design), PMRP: For kind information and necessary action please.
- 8. Chief Structural Expert (Authorized Signatory GC) PMRP: For kind information and necessary action please.
- 9. Document Controller to GC, PMRP: For necessary action and record.



Print

Validate

Item Rate Bod

Tender Inviting Authority: Executive Director (Procurement and Contracts), Pune Metro Rall Project, Maha-Metro

Name of Work: Datalled Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan - Khadakwasia & Nai Stop - Daulat Nagar, Excluding Vieduct in Station Portion on Kharadi-Khadakwasia and Nai Stop - Manik Baug Corridors of Pune Metro Rail Project.

Contract No: P2-DDC 02/2025

[This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, clae the hidder is liable to be rejected for this tender, Bidders are allowed to enter the Bidder Name and Values only) 47201000,00 INIA Four Crore Seventy Two Lakh One Thousand & Palse Zero Only 125,1000,00 INR Twelve Lakh Fifty Three Thousand & Paise Zero Only 2004#000.00 INR fwo Crore Forty Eight Thousand & Paise Zera Only 17500000.00 INR One Crore Seventy Five Lakh & Paise Zero Only 1400000 00 INR Fourteen Lakh & Paise Zero Only 7000000 00 INR Seventy Lakh & Paise Zero Only INR Four Crore Seventy Two Lakh One Thousand & Paise Zero Only **TOTAL AMOUNT Without Taxes** NUMBER # 63 BASIC AMOUNT in Figures To be entered by the Bidder 20848000.00 17B00000.00 1400000.00 7000000.00 1353000.00 NUMBER # 13 TEXT # Quoted Currency In INR 13 N. ĭ Ĭ Ä N Total for Schedule - E (For Walkthrough (3,9,9 of Section I; Snope of Work of Part-II) Total for Schedule - D (For Services for E&M, HVAC, IBMS, Solar Total for Schedule - C ( For Design of Plumbing and Sanitation Works for all the stations) Total for Schedule - B ( Structural services including PFB not Total for Schedule - A ( Architectural services including MM). Signages and IGBC ) STUP Consultants Pvt. Ltd. Item Description TEXT # Quoted Rate in Words Name of the Bidder/ Bidding Firm / Company **Fotal in Figures** NUMBER # 1 01 1 02 1 03 1 04 1 05 No.

TOTAL AMOUNT In Words



Item Rate Boo

Name of Work: Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz Deshpande Udyan - Khadekwasia & Nai Stop - Davist Negar, Excluding Vladuot in Station Portion on Kharadi-Khadakwasia and Nai Stop - Manik Baug Corridors of Pune Metro Rail Project.

| Bidder/ Bidding<br>Firm / Company | 8TUP Consultants Pvt. Ltd.                                             |                              |                                                                        |                                                      |                                                                                                                                                                                                                                                                           |
|-----------------------------------|------------------------------------------------------------------------|------------------------------|------------------------------------------------------------------------|------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| (This Bi                          | 20 template must not be modified/replaced by the bidder and the si     | IIIIO Should                 | PRICE SCHEDVLE<br>be uploaded after filling the relevant columnis, e/s | se the hidder is liable to be rejecied for Ihis      | PRICE SCHEDULE (This 80Q template must not be modified/replaced by the bidder and the same should be uploaded after filling the relovant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only) |
| NUMBER #                          | TEXT#                                                                  | TEXT #                       | NUMBER #                                                               | NUMBER #                                             | # LEXT #                                                                                                                                                                                                                                                                  |
| es es                             | Item Description                                                       | Quoted<br>Currency<br>In INR | BABIC AMOUNT in Figures To be entered by the Bidder                    | TOTAL AMOUNT Without Taxen                           | TOTAL AMOUNT<br>In Words                                                                                                                                                                                                                                                  |
|                                   | 2                                                                      | 12                           | 13                                                                     | 63                                                   | 55                                                                                                                                                                                                                                                                        |
| -                                 | Schedule - A: Architectural services including MMI, Signages and IGBC. |                              |                                                                        |                                                      |                                                                                                                                                                                                                                                                           |
| 101                               | Deshpande Udyan – Khadakwasia 8 (Eight) Elevated Stations              | N.                           | 11458000.00                                                            | 11456000.00                                          | 11456000.00 INK One Crore Fourteen Lakh Fifty Six Thousand & Paise Zero Only                                                                                                                                                                                              |
| 1 02                              | Nai Stop - Daulat Nagar 6 (Six) Elevated Stations                      | K                            | 9892000.60                                                             | 8592000.00 (1                                        | 8192000.00 INR Eighly Five Lakh Ninely Two Thousand & Paise Zero Only                                                                                                                                                                                                     |
| Total in Figures                  |                                                                        |                              |                                                                        | 20048000.00                                          | 20048000.00 INR Two Crore Forty Eight Thousand & Parse Zero Only                                                                                                                                                                                                          |
| Quoted Rate in Words              | Words                                                                  |                              | INR                                                                    | INR Two Crore Forty Eight Thousand & Palse Zero Only | & Palse Zero Only                                                                                                                                                                                                                                                         |



Item Rate Boo

Tender Inviting Authority: Executive Director (Procurement and Contracts), Pune Metro Rail Project, Maha-Metro

Name of Work: Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz, Deshpande Udyan - Khadakwasia & Nai Stop - Daulat Nager, Excluding Vladuct in Station Portion on Kharadakwasia and Nai Stop - Manik Baug Corridors of Pune Metro Rail Project.

| (This BOO        | PNICE SCHEDULE (This BOQ template must not be modified/replaced by the bidder and the same should be upluaded after filling the relevant columns, else the bidder is liable to be rejected for this londer. Bidders are allowed to enter the Bidder Name and Values only) | ans abould t                 | PNGE SCHEDULE<br>to upluaded after filling the relevent columns, else | e the budder is limble to be rejectert for lith | s lender. Bidders are allowed to enter the Bidder Name and Val |
|------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------|-----------------------------------------------------------------------|-------------------------------------------------|----------------------------------------------------------------|
| NUMBER #         | TEXT#                                                                                                                                                                                                                                                                     | TEXT #                       | NUMBER#                                                               | NUMBER #                                        | TEXT#                                                          |
| SG.              | ltem Description                                                                                                                                                                                                                                                          | Quoted<br>Currency<br>in INR | BASIC AMOUNT In Figures To be entered by the Blidder                  | TOTAL AMOUNT Without Taxes                      | TOTAL AMOUNT<br>in Words                                       |
| -                | 2                                                                                                                                                                                                                                                                         | 12                           | 13                                                                    | 63                                              | SS                                                             |
| -                | Schedule - B: Structural services including PEB roof structures                                                                                                                                                                                                           | HN                           |                                                                       |                                                 |                                                                |
| 101              | Deshpande Udyan - Khadakwasia 8 (Eight) Elevated Stations                                                                                                                                                                                                                 | N.                           | 10000000.00                                                           | 10000000 00                                     | 10000000.00 INR One Crore & Paise Zero Only                    |
| 1 02 N           | Nal Stop – Daulat Nagar 6 (Six) Elevated Stations                                                                                                                                                                                                                         | INR                          | 750000.00                                                             | 750000,00                                       | 7500000,00 INR Seventy Five Lakh & Paise Zero Only             |
| Total in Figures |                                                                                                                                                                                                                                                                           |                              |                                                                       | 1750000.00                                      | 17500000.00 INR One Crore Seventy Five Lakh & Paise Zero Only  |



Item Rate Boo

Tender Inviting Authority: Executive Director (Procurement and Contracts), Pune Metro Rall Project, Maha-Metro

Name of Work: Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan - Khadakwasia & Nai Stop - Daulat Nagar, Excluding Visduct in Station Portion on Kharadi-Khadakwasia and Nai Stop - Manik Baug Corridors of Pune Metro Rail Project.

| rimi / company   | Bidderi Bidding STUP Consultants Pvt. Ltd. Firm / Company                      |                              |                                                                       |                                                |                                                                                                                                                                                                                                                                           |
|------------------|--------------------------------------------------------------------------------|------------------------------|-----------------------------------------------------------------------|------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| (This BO         | Q lemplate must not be modified/replaced by the bidder and the s               | MINIO STOUTE                 | PRICE SCHEDULE<br>to uploaded effor filling the relevent columns, els | sa the bidder is liable to be rejecied for the | PRICE SCHEDULE (This 80Q lemplate must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only) |
| NUMBER #         | TEXT#                                                                          | TEXT #                       | NUMBER #                                                              | NUMBER #                                       | TEXT#                                                                                                                                                                                                                                                                     |
| S ON             | hem Description                                                                | Quoted<br>Currency<br>In INR | BASIC AMOUNT in Figures To be entered by the Bidder                   | TOTAL AMOUNT Without Taxes                     | TOTAL AMOUNT<br>in Words                                                                                                                                                                                                                                                  |
| -                |                                                                                | 12                           | 53                                                                    | 63                                             | 10<br>10                                                                                                                                                                                                                                                                  |
| -                | Schedule - C: For Design of Plumbing and Sanifation Works for all the stations | E                            |                                                                       |                                                |                                                                                                                                                                                                                                                                           |
| 101              | Deshpande Udyan - Khadakwasla 8 (Eight) Elevated Stations                      | E                            | 800000,00                                                             | 800000.00                                      | 800000 00 INH Fight Lakh & Paise Zero Only                                                                                                                                                                                                                                |
| 1 02             | Nei Stop - Daulet Neger 6 (Six) Elevated Stations                              | R                            | 90,0000.00                                                            | 00.00000                                       | 600000.00 INR Six Lakh & Paise Zero Only                                                                                                                                                                                                                                  |
| Total in Figures |                                                                                |                              |                                                                       | 140000.00                                      | 1400000,00 INR Fourteen Lakh & Paise Zero Only                                                                                                                                                                                                                            |



Item Rate Bod

Tender Inviting Authority: Executive Director (Procurement and Contracts), Pune Metro Rall Project, Maha-Metro

Name of Work: Detailed Design Consultancy services for 14 (Fourteen) Elevated Blations viz. Deshpande Udyan - Khadekwaale & Nai Stop - Daulat Nager, Excluding Viaduot in Station Portion on Kharadi-Khadekwaale and Nai Stop - Manik Baug Corridors of Pune Metro Rail Project.

| Name of the<br>Bidder/ Bidding<br>Firm / Company | STUP Consultants Pvt. Ltd.                                          |                              |                                                                       |                                                 |                                                                                                                                                                                                                                                                              |
|--------------------------------------------------|---------------------------------------------------------------------|------------------------------|-----------------------------------------------------------------------|-------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| (This BO                                         | Q lemplate must not be modified/replaced by the bidder snul the     | wme should I                 | PRICE SCHEDULE<br>De uploaded after lilling the relevent columns, els | to the bidder is liable to be rejected for this | PRICE SCHEDULE<br>(This BOQ lemplate must not be modified/replaced by the bidder and the same should be uploaded after lilling the rolevent columns, also the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only) |
| NUMBER #                                         | TEXT#                                                               | TEXT #                       | NUMBER #                                                              | NUMBER #                                        | TEXT#                                                                                                                                                                                                                                                                        |
| <u>N</u> .                                       | Nem Description                                                     | Quoted<br>Currency<br>in INR | BASIC AMOUNT In Figures To be entered by Ine Bidder                   | TOTAL AMOUNT Without Taxess                     | TOTAL AMOUNT<br>In Words                                                                                                                                                                                                                                                     |
| -                                                | .2                                                                  | 12                           |                                                                       | 63                                              | 599                                                                                                                                                                                                                                                                          |
| -                                                | Schedule - D: For Services for ESM, HVAC, IBMS, Soler, Firefighting | Z.                           |                                                                       |                                                 |                                                                                                                                                                                                                                                                              |
| 101                                              | Deshpande Udyan - Khadakwasia 8 (Eight) Elevated Statimus           | E Z                          | 4000000.00                                                            | 4000000 00                                      | 4000000 80 INR Forty Lakh & Paise Zero Only                                                                                                                                                                                                                                  |
| 1.02                                             | Nal Stop Daulat Nagar 6 (Six) Elevated Stations                     | K                            | 3000000.00                                                            | 00 0000000                                      | 3000000.00 INR Thirty Lakh & Paise Zero Only                                                                                                                                                                                                                                 |
| Total In Figures                                 |                                                                     |                              |                                                                       | 7000000.00                                      | 7000000.00 INR Seventy Lakh & Paise Zero Only                                                                                                                                                                                                                                |
| Quoted Rate in Words                             | Nords                                                               |                              |                                                                       | INR Seventy Lakh & Palse Zero Only              | Zero Only                                                                                                                                                                                                                                                                    |

Item Rate BoQ

Name of Work: Detailed Design Consultancy services for 14 (Fourtsen) Elevated Stations Viz. Deshpande Udyan - Khadakwasia & Nai Stop - Daviat Nagar, Excluding Viaduct in Station Portion on Kharadi-Khadakwasia and Nai Stop - Manik Baug Corridors of Puna Metro Rail Project.

| and the same should          | PRICE SCHEDULE<br>be uploaded after filling the relevant columns, et                                                                                                                                                                                          | se the bidder is lisble to be rejected for thu                      | PRICE SCHEDULE<br>(This 800 lomplate must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only) |
|------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| TEXT #                       | NUMBER#                                                                                                                                                                                                                                                       | NUMBER #                                                            | TEXT                                                                                                                                                                                                                                                                         |
| Quoted<br>Currency<br>In INR | BABIC AMOUNT in Figures To be entered<br>by the Bidder                                                                                                                                                                                                        | TOTAL AMOUNT WIthout Faxes                                          | TOTAL AMOUNT<br>In Words                                                                                                                                                                                                                                                     |
| 12                           | 13                                                                                                                                                                                                                                                            | 63                                                                  | 100                                                                                                                                                                                                                                                                          |
| s of Work INR                |                                                                                                                                                                                                                                                               |                                                                     |                                                                                                                                                                                                                                                                              |
| NN.                          | 716000.00                                                                                                                                                                                                                                                     | 716000.00                                                           | 716000.00 INR Seven Lakh Sixteen Thousand & Parse Zero Only                                                                                                                                                                                                                  |
| RNI                          | 837000.00                                                                                                                                                                                                                                                     | \$17000.00                                                          | 537000 00 INR Five Lakh Thirty Seven Thousand & Paisa Zero Only                                                                                                                                                                                                              |
|                              |                                                                                                                                                                                                                                                               | 1253000.00                                                          | 1253000,00 INR Twelve Lakh Fifty Three Thousand & Paise Zero Only                                                                                                                                                                                                            |
|                              | TEXT #  TEXT #  Quoted  Item Description  Currency  2  Schedule - E. For Walkthrough (3.9.9 of Section-I: Scope of Work  of Part-II)  Deschpande Udyan - Khedakwasia 8 (Eight) Elevated Stations  INR  Nai Stop - Daulat Negar 6 (Six) Elevated Stations  INR | Currency Currency In INS 12 13 14000.00 INR 178000.00 INR 837000.00 | TEXT #   NUMBER #   NUMBER #   NUMBER #   NUMBER #   NUMBER #   TOTAL AMOUNT Without Taxes                                                                                                                                                                                   |





Ref. No.: 13/GEN/2050171/RP:VM/0509

Date: 21.04.2025

### APPENDIX E-1 FINANCIAL PROPOSAL

From:

STUP Consultants Private Limited Unit No. 2702, 27th Floor, Rupa Renaissance, Plot D-33,D-207,Juinagar, MIDC TTC Industrial Area, Turbhe, Navi Mumbai, Thane,

Maharashtra-400703.

Tο

The Executive Director (Procurement & Contracts), Maharashtra Metro Rail Corporation Limited, PMRP, Civil Court Metro Station Premises, Nyaymurti Ranade Path, Shivajinagar, Pune 411005

Dear Sir.

SUBJECT: Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz.

Deshpande Udyan - Khadakwasla & Nal Stop - Daulat Nagar, Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune

Metro Rail Project.

Tender No.: P2-DDC02/2025

We STUP Consultants Pvt. Ltd. consultancy firm herewith attach Appendix E2 the Lump Sum Financial Proposal for the following Stations for selection of our organization as Detailed Design Consultants for Tender No: P2-DDC 02/2025 under your TENDER NOTIFICATION NO: P2-DDC02/2025 dated 03.03.2025

Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan-Khadakwasla & Nai Stop - Daulat Nagar, Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nai Stop - Manik Baug Corridors of Pune Metro Rail Project

### Name of Work

Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan – Khadakwasla & Nal Stop – Daulat Nagar, Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Metro Rail Project.

Yours faithfully. Signature



(Authorized Representative)
Full Name: **Deepika Shivhare**Designation: **Senior Manager** 

Address: Unit No. 2702, 27th Floor, Rupa Renaissance,

Plot D-33, D-207, Juinagar, MIDC TTC Industrial Area, Turbhe, Navi Mumbai, Thane, Maharashtra-400703.

STUP Consultants Private Limited

Regional Office: Plot No. 77A, Sector 18 Shaheed Ripon KatyalMargGurugram, Haryana-122015 Regional Office: Unit No. 2702, 27th Floor, Rupa Renaissance, Plot D-33,D-207Juinagar, MIDC TTC Industrial Area, Turbhg.

MH 400705 IN, India, CIN: U74999MH1963PTC012649
Tel: +91 (022) 40868686, Fax: +91 (022) 20048424, E-mail: delhi@assystem.com

## APPENDIX E2 FORM OF TENDER

To:
The Executive Director (Procurement & Contracts),
Maharashtra Metro Rail Corporation Limited, PMRP,
Civil Court Metro Station Premises,
Nyaymurti Ranade Path, Shivajinagar, Pune 411005

Dear Sir,

Having examined the Tender Documents for Tender No.: P2-DDC 02/2025 as set out in your Notice Inviting Tender, Instructions to Bidders, the Conditions of Contract and the matters set out in the Appendices, we undertake to design the following under this tender.

| S.<br>No. | NAME OF STATION                                              | QUOTED PRICE*<br>(Rs. IN FIGURES) | QUOTED PRICE* (Rs. IN WORDS)                               |
|-----------|--------------------------------------------------------------|-----------------------------------|------------------------------------------------------------|
| A.        | Architectural services including MA                          | II, Signages and IGBC             |                                                            |
| 1         | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 1,14,56,000.00                    | Rupees One Crores Fourteen<br>Lacs Fifty Six Thousand Only |
| 2         | Nal Stop - Daulat Nagar 6 (Six)<br>Elevated Stations         | 85,92,000.00                      | Rupees Eighty Five Lacs Ninety<br>Two Thousand Only        |
|           | TOTAL for A                                                  | 2,00,48,000.00                    | Rupees Two Crores Forty Eight<br>Thousand Only             |
|           |                                                              |                                   |                                                            |
| B.        | Structural services including PEB r                          | oof structures                    |                                                            |
| 1         | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 10000000                          | Rupees One Crores Only                                     |
| 2         | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 7500000                           | Rupees Seventy Five Lacs Only                              |
|           | TOTAL for B                                                  | 17500000                          | Rupees One Crores Seventy Five Lacs Only                   |
|           |                                                              |                                   |                                                            |
| C.        | For Design of Plumbing and Sanita                            | tion Works                        |                                                            |
| 1         | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | <b>800</b> 000                    | Rupees Eight Lacs Only                                     |
| 2         | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | <b>600</b> 000                    | Rupees Six Lacs Only                                       |
|           | TOTAL for C                                                  | 1400000                           | Rupees Fourteen Lacs Only                                  |





| D. | For Services for E&M, HVAC, IBMS, Sola                       | ar, Firefighting   |                                                          |
|----|--------------------------------------------------------------|--------------------|----------------------------------------------------------|
| 1  | Deshpande Udyan – Khadakwasla 8<br>(Eight) Elevated Stations | 4000000            | Rupees Forty Lacs Only                                   |
| 2  | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 300000             | Rupees Thirty Lacs Only                                  |
|    | TOTAL for D                                                  | 7000000            | Rupees Seventy Lacs Only                                 |
|    |                                                              |                    |                                                          |
| E. | Walkthrough as mentioned in 3.9.9 of Se                      | ection-I: Scope of | Work of Part-II                                          |
| 1  | Deshpande Udyan – Khadakwasia 8<br>(Eight) Elevated Stations | 4000000            | Rupees Seven Lacs Sixteen<br>Thousand Only               |
| 2  | Nal Stop – Daulat Nagar 6 (Six)<br>Elevated Stations         | 3000000            | Rupees Five Lacs Thirty Seven<br>Thousand Only           |
|    | TOTAL for E                                                  | 7000000            | Rupees Twelve Lacs Fifty Three<br>Thousand Only          |
|    |                                                              |                    |                                                          |
|    | TENDER TOTAL (A + B + C + D + E)                             | 47201000           | Rupees Four Crores Seventy<br>Two Lacs One Thousand Only |

\* The Quoted Lump Sum Price shall be exclusive of GST. The GST applicable will be paid by MAHA-METRO to the Bidder, if so, claimed against the services raised, subject to documentary proof of payment having been made. In case of discrepancy of values between figures and words, value in words shall prevail.

### We also note that:

- 1. Rates are to be quoted for all Stations failing which the tender will be summarily rejected and that no 'pick and choose' of stations is permitted. Total price will be taken into consideration for financial evaluation.
- The quoted lump sum price should be inclusive of boarding, lodging, travel and other expenses of all kinds in domestic/ overseas country (ies) and site visits. An authorized official of DDC shall visit the site at least once a month.
- 3. There could be a relocation of the station(s). Even in such cases, the rate(s) accepted by MAHA-METRO shall be binding on me/us and payment will be made for the actual number of stations designed.





- 4. TENDER TOTAL as mentioned above, being total of L.S. Price quoted for all stations for the scope of work mentioned in this tender will only be considered for inter-se comparative statement for evaluation of tenders and will form the Contract Price after necessary evaluation and check.
- 5. GST will be paid only on production of documentary proof for having remitted the same to the concerned government authorities.
- 6. The Bidder is required to furnish PAN for all the members of Group in appropriate forms of Part-1 (NIT, ITT, RFQ).
- 7. The Bidder is required to give details of Valid GST Registration No. for all members of Group in appropriate form of Part-1 (NIT, ITT, RFQ).

If our tender is accepted, we will provide Performance Guarantee for the due performance of the Contract as stipulated in the Special Conditions of Contract hereto.

Unless and until a formal Agreement is prepared and executed, this tender together with your Letter of Acceptance thereof shall form a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Yours faithfully.

COUNTY STATE OF THE STATE OF TH

(Signature) Authorized Representative

Full Name: Deepika Shivhare Designation: Senior Manager

Address: STUP Consultants Private Limited

Address: Unit No. 2702, 27th Floor, Rupa Renaissance, Plot D-33, D-207, Juinagar, MIDC TTC Industrial Area, Turbhe, Navi Mumbai, Thane, Maharashtra-400703.







### Ref: 20250171/MMRCL/STUP/RP:DS/01

Date: 01.07.2025

To:

The Executive Director (Procurement & Contracts). Maharashtra Metro Rail Corporation Limited,

A2. A3 Block, Civil Court Interchange Metro Station.

Nyaymurti Ranade Path. Shivajinagar.

Pune. India - 411005.

Email: tenders.pmrp@mahametro.org

**Subject:** Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan – Khadakwasla & Nal Stop – Daulat Nagar, Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Metro Rail Project.

Ref.

1) Tender No.: Tender No.: P2-DDC02/2025

2) Our submitted bid for the captioned work dated 21/04/2025 & Financial Bid opening on dt. 11/06/25

Dear Sir.

Thank you for shortlisted our bid for financial opening for subject work and with reference to above subject work. We have reviewed our submitted financial bid for the Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan – Khadakwasla & Nal Stop – Daulat Nagar. Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Metro Rail Project.

Based on the price negotiation meeting had today. We propose the following negotiated price for your team's consideration.

| Sr.<br>No. | NAME OF STATION                                           | QUOTED<br>PRICE (Rs. IN<br>FIGURES) | NEGOTIATED<br>PRICE (Rs. IN<br>FIGURES) |
|------------|-----------------------------------------------------------|-------------------------------------|-----------------------------------------|
| A          | Architectural services including MMI, Signages and IGBC.  |                                     |                                         |
| 1          | Deshpande Udyan - Khadakwasla 8 (Eight) Elevated Stations | 11,456,000.00                       | 11,444,000.00                           |
| 2          | Nal Stop – Daulat Nagar 6 (Six) Elevated Stations         | 8,592,000.00                        | 8,580,000.00                            |
|            | TOTAL for A                                               | 20,048,000.00                       | 20,024,000.00                           |
| В          | Structural services including PEB roof structures         |                                     |                                         |
| 1          | Deshpande Udyan - Khadakwasla 8 (Eight) Elevated Stations | 10,000,000.00                       | 9,988,000.00                            |
| 2          | Nal Stop – Daulat Nagar 6 (Six) Elevated Stations         | 7,500,000.00                        | 7,488,000.00                            |
|            | TOTAL for B                                               | 17,500,000.00                       | 17,476,000.00                           |
| C          | For Design of Plumbing and Sanitation Works               |                                     |                                         |
| 1          | Deshpande Udyan - Khadakwasla 8 (Eight) Elevated Stations | 800,000.00                          | 788,000.00                              |
| 2          | Nal Stop – Daulat Nagar 6 (Six) Elevated Stations         | 600,000.00                          | 588,000.00                              |
|            | Total for C                                               | 1,400,000.00                        | 1,376,000.00                            |

Branch Office: Plot No. 77A, Sector 18, Shaheed Ripon Katyal Marg, Gurugram, Haryana-122015, India, E-mail: delignation and control of the No. 2702, 27th Floor, Rupa Renaissance, Plot D-33,D-207,Juinagar, MIDC TTC Industrial Area, Turbke Navi Mumbai Challed MH 400703 IN(CIN: U74999MH1963PTC012649); Tel: +91 (022) 68067777, E-mail: navimumbai@assysem.com

| Sr.<br>No. | NAME OF STATION                                                          | QUOTED<br>PRICE (Rs. IN<br>FIGURES) | NEGOTIATED<br>PRICE (Rs. IN<br>FIGURES) |
|------------|--------------------------------------------------------------------------|-------------------------------------|-----------------------------------------|
| D          | For Services for E&M, HVAC, IBMS, Solar, Firefighting                    |                                     |                                         |
| 1          | Deshpande Udyan - Khadakwasla 8 (Eight) Elevated Stations                | 4,000,000.00                        | 3,988,000.00                            |
| 2          | Nal Stop - Daulat Nagar 6 (Six) Elevated Stations                        | 3,000,000.00                        | 2,988,000.00                            |
|            | Total for D                                                              | 7,000,000.00                        | 6,976,000.00                            |
| E          | Walkthrough as mentioned in 3.9.9 of Section-I: Scope of Work of Part-II |                                     |                                         |
| 1          | Deshpande Udyan -Khadakwasla 8 (Eight) Elevated Stations                 | 716,000.00                          | 704,000.00                              |
| 2          | Nal Stop - Daulat Nagar 6 (Six) Elevated Stations                        | 537,000.00                          | 525,000.00                              |
|            | Total for E                                                              | 1,253,000.00                        | 1,229,000.00                            |
|            | TENDER TOTAL (A + B+ C + D + E)                                          | 47,201,000.00                       | 47,081,000.00                           |

We look forward to receiving LOA from you for this project and contributing to upcoming DDC projects also for the Pune Metro in future.

Thanking you and always assuring you of our best services and attention at all time.

Yours faithfully.

For STUP Consultants

Deepika Shivhare Senior Manager (Bidding)







Ref: 20250171/MMRCL/STUP/RP:DS/02

Date: 08.07.2025

To:

The Executive Director (Procurement & Contracts). Maharashtra Metro Rail Corporation Limited,

A2. A3 Block, Civil Court Interchange Metro Station.

Nyaymurti Ranade Path. Shivajinagar.

Pune. India – 411005.

Email: tenders.pmrp@mahametro.org

Dear Sir.

**Subject:** Detailed Design Consultancy services for 14 (Fourteen) Elevated Stations viz. Deshpande Udyan – Khadakwasla & Nal Stop – Daulat Nagar. Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop - Manik Baug Corridors of Pune Metro Rail Project.

### Reference:

1) Tender No.: Tender No.: P2-DDC02 2025

- 2) Our submitted bid for the captioned work dated 21/04/2025 & Financial Bid opening on dt. 11/06/25
- 3) Negotiation meeting had dated 1st July 2025
- 4) Our Letter Ref: 20250171/MMRCL/STUP/RP:DS 01 submitted post negotiation meeting dated 1st July 2025.

We were made to understand in meeting had on 1st July 2025, that budgetary figure for DDC scope was based on LAR for the following bid:

Tender No.: P1A-DDC-03, 2024 (NCB) dated 19th July 2024 and Tender ID.: 2024\_MMRCL\_1055547\_1

Detailed Design Consultancy Services for 2 (Two) Elevated Stations in Line 2A-Vanaz to Chandni Chowk and for 11 (Eleven) Elevated Stations in Line 2B-Ramwadi to Wagholi excluding Viaduct in station portions of Pune Metro Rail Project Awarded to STUP-RITES Consortium in Oct 2024.

We had, in our communication (Ref: 13 GEN 20240466 RP:SK 0509·02), clearly stated that it was a strategic decision from our top management to forego overheads, profit, escalation costs and work at manpower rate only, for this project to be able to have a significant Maha metro project in our portfolio and enable continuity in our elevated metro profile.

For current bid – it may be noted that we have only added the following factors on the previous bid price, details of same listed below as discussed in meeting listed above:

- · Overheads (non-technical staff). HR, finance, top management, office expenses, Software & Hardware including AMC)
- Profit
- Annual escalation for salaries of technical & non-technical staff, office rent, software, hard ware. These are the only bare minimal factors added for the price submitted.
- We have reviewed the alignment shared with tender and observed station locations in proximity to complex traffic intersections, existing bridges | fly overs which would result in many non-typical | non repetitive nature of works , hence we anticipate significant increase in the quantum of efforts and time investment of technical team members. This is a risk that we have captured in our price.
- The project duration is extensive, 48 months.

In addition, the following observations may please be taken into consideration:

- 1. Competitive Pricing Despite QCBS Evaluation Mode: Although this bid follows the QCBS methodology. our financial offer remains significantly competitive—33.5% lower than L2 and 41% lower than L3.
- 2. **Benchmark Comparison with DDC Wagholi (Line 2A-2B):** Our quoted price is approximately 42.5% lower than L2 for the DDC Wagholi package (Line 2A-2B, comprising 13 elevated stations), which was evaluated under LCBS mode and awarded eight months prior to this bid.
- 3. Comparison with Nagpur Tender-3 (April 2024): Our pricing also remains competitive when compared to Nagpur Tender-3 (8 elevated stations) awarded in April 2024, being over 14% lower & awarded more than 1 year back.

STUP Consultants Pvt. Ltd.

Branch Office: Plot No. 77A, Sector 18, Shaheed Ripon Katyal Marg, Gurugram, Haryana-122015, India, E-mail: della della

1 4 - - - -

We have been able to optimize our pricing in comparison to our competitors as we have a strong multi-disciplinary team with good experience in several successfully designed and implemented metro projects. Our approach aims to leverage the same to achieve Operational Efficiency and Ability to Deliver within the Quoted Price.

- 1. **Proven Expertise in Metro Station Design**: STUP has successfully delivered detailed designs for approximately 70 elevated metro stations across various projects. Our extensive experience includes working on a wide range of station typologies, each presenting unique challenges such as site constraints, integration with existing infrastructure, and stringent regulatory compliance.
- 2. **Streamlined Internal Processes:** We have standardized workflows across all phases of the design process. From initial conceptualization to final design, these processes minimize delays, reduce unnecessary design iterations, and ensure seamless transitions between project stages.
- 3. Advanced Design Technologies: We utilize advanced design tools such as BIM (Building Information Modelling) and cloud based integration (Autodesk-360), which enable us to create detailed. 3D models that integrate architectural, structural, and MEP designs. By identifying and resolving design conflicts early in the process, we propose to minimize rework and enhance coordination across teams.
- 4. **Supporting Resource and Team Management:** We have over the past few months enhanced our team especially across MEPF (building services) disciplines, further strengthening in-house capacity.
- 5. **Risk Mitigation:** STUP operational model emphasizes risk identification and mitigation. Our experience enables us to foresee potential risks early in the project, from site conditions to regulatory challenges, and address them proactively.
- 6. **Optimization through Resource Allocation**: STUP having offices in Pune and Navi Mumbai, which serve as our main production centers, are strategically located in proximity to the project site.

Hence, we reiterate that our negotiated price of INR 47,081,000.00 is most competitive when benchmarked against parallel bids (Ref: our letter 20250171 MMRCL STUP RP:DS 01, submitted 01 July 2025).

In conclusion, we assure that Assystem STUP is fully equipped to deliver **Detailed Design Consultancy (DDC) Services** for the subject project, with a firm commitment to maintaining the highest standards of **quality and timely delivery**.

We look forward to receiving the Letter of Award (LOA) for this project and remain keen to contribute to future DDC assignments for Pune Metro as well.

Thanking you and always assuring you of our best services and attention at all time.

Yours faithfully.

For STUP Consultants Pvt. Ltd.

Deepika Shivhare Senior Manager (Bidding)







TENDER NO. P2-DDC 02/2025: Detailed Design Consultancy Services for 14 (Fourteen) Elevated Stations Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop-Manik Baug Corridors of Pune Metro Rall Project.

# Form-4 Organization Chart & Deployment of staff (Cont.)

|        | Personnel                  | Qualification                                                                                                                                                                                                         | Proposed                            | whom<br>belongs to               | on date of submission | Experience (years) | Experience (vears)                      |
|--------|----------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------|----------------------------------|-----------------------|--------------------|-----------------------------------------|
| _      | Jaywant Sawant             | M. Tech. (Structures)     Post Graduate Diploma in Software Technology (PGDST)     B. E. (Civil)                                                                                                                      | Project Leader                      | STUP<br>Consultants<br>Pvt. Ltd. | 56 years              | 16years            | 33 years                                |
| 2      | Partha<br>Chakraborthy     | ME Civil Engineering, Jadavpur University, 2001     BE Civil Engineering, Jadavpur University, 1998                                                                                                                   | Chief Structural<br>Design Engineer | STUP<br>Consultants<br>Pvt. Ltd. | 50 years              | 11 years           | 23 years                                |
| 4      | Kinjalraj Sharma           | M.E. (Structures), from GTU, 2012     B.E. (Civil), Dharam Singh Desai University, 2010                                                                                                                               | Structural<br>Design<br>Engineer-1  | STUP<br>Consultants<br>Pvt. Ltd. | 36 years              | 7 years            | 13 years                                |
| က      | Yogesh<br>Waingankar       | <ul> <li>M Tech in Structural Engineering from<br/>Visvesvaraya National Institute of Technology<br/>(VNIT) Nagpur in 2005</li> <li>BE Civil in Government College of Engineering<br/>(GCE), Karad in 2003</li> </ul> | Structural<br>Design<br>Engineer-2  | STUP<br>Consultants<br>Pvt. Ltd. | 43years               | 12 years           | 18 years                                |
| 2      | Apekshit<br>Malwadkar      | B. Arch from Vivekanand Institute of Technology's Padmabhushan Dr. Vasantdada Patil College of Architecture, Pune, 2002                                                                                               | Chief Architect                     | STUP<br>Consultants<br>Pvt. Ltd. | 46 years              | 10 years           | 21 years                                |
| 9      | Anupama n.<br>Sabhapatikar | B. Arch from Kavi Kulguru Istitute of Science & technology Ramtek, Nagpur in 1994                                                                                                                                     | Architect-1                         | STUP<br>Consultants<br>Pvt. Ltd. | 43 years              | 10 years           | 18 years                                |
| _      | Niranjan Kumar<br>Rathor   | M. Arch from M.D. University, Haryana in May 2017     B. Arch from Shri Mata Vaishno Devi University in June 2011                                                                                                     | Architect-2                         | STUP<br>Consultants<br>Pvt. Ltd. | 37 years              | 13.5 years         | 13.5 years                              |
| CONSUL | Rakesh Kumar<br>Singh      | <ul> <li>AMIE (Mechanical Engineering) from The<br/>Institution of Engineers (I), Calcutta in 1996</li> <li>Bachelor of Science (Physics) from Bhagalpur<br/>University in 1993</li> </ul>                            | Plumbing Expert                     | STUP<br>Consultants<br>Pvt. Ltd. | 53 years              | 5 years            | 28 years                                |
| 6/     | Gayatri Kumari             | <ul> <li>Bachelor of Technology (EEE) (64.33%) (Year<br/>of passing: 2007), Jatipita College of Engineering.<br/>Hyderabad, Affiliated to JNTU.</li> </ul>                                                            | Interfacing<br>Officer              | STUP<br>Consultants<br>Pvt. Ltd. | 39 years              | 14 years           | 9 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 |

Page 79-of 1687



TENDER NO. P2-DDC 02/2025: Detailed Design Consultancy Services for 14 (Fourteen) Elevated Stations Excluding Viaduct in Station Portion on Kharadi-Khadakwasla and Nal Stop-Manik Baug Corridors of Pune Metro Rall Project.

Sesystem stup

| တ် ဇွိ | Name of proposed Key                      | Academic                                                                                                                                                                                                                                                                                      | Proposed<br>Position                   | Firm to<br>whom<br>belongs to    | Age (years) as<br>on date of<br>submission | Relevant Experience (years) | Total Experience (years) |
|--------|-------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------|----------------------------------|--------------------------------------------|-----------------------------|--------------------------|
| 10     | Kuppala Venkata<br>Sivannarayana<br>(KVS) | Master of Engineering (Soil Mechanics & Foundation Engineering), India -1996     Bachelor of Engineering (Civil), Institution of Engineers, India – 1992     Diploma in Civil Engineering, VKR & VNB Polytechnic, India                                                                       | Geo-tech and<br>Foundation<br>Engineer | Assystem<br>India Ltd.           | 55 years                                   | 15 years                    | 28 years                 |
| -      | 11 Rajnesh Ponkiya                        | <ul> <li>Bachelor of Electrical Engineering, from VVP         Engineering College, Saurashtra University,         Rajkot - Gujarat.</li> <li>PGDPM (Post Graduate Diploma in Port         Management) from BK School of Business         Management, Gujarat University, Ahmedabad</li> </ul> | Electrical<br>Engineer                 | STUP<br>Consultants<br>Pvt. Ltd. | 40 years                                   | 9 years                     | 16 years                 |
| 12     | 12 Atul Surendra<br>Kulkarni              | Bachelor of Architecture, Pune University, 2006                                                                                                                                                                                                                                               | BIM Expert                             | STUP<br>Consultants<br>Pvt. Ltd. | 41 years                                   | 6 years                     | 18 years                 |





### PERFORMANCE SECURITY

(Demand Guarantee)

| Beneficiary:Date:                                                                                                                                                                                                                                            |                                                                                                                                 |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------|
| PERFORMANCE GUARANTEE N                                                                                                                                                                                                                                      | 0.:                                                                                                                             |
| Guarantor:                                                                                                                                                                                                                                                   |                                                                                                                                 |
| We have been informed that                                                                                                                                                                                                                                   |                                                                                                                                 |
| has entered into Contract No                                                                                                                                                                                                                                 |                                                                                                                                 |
| execution of                                                                                                                                                                                                                                                 | (hereinafter called "the Contract").                                                                                            |
| Furthermore, we understand that, accord guarantee is required.                                                                                                                                                                                               | ling to the conditions of the Contract. a performance                                                                           |
| the aforementioned contract, hereby irr<br>Beneficiary any sum or sums not exceed<br>sum being payable in the types and prop<br>payable, upon receipt by us of the Benefi<br>statement, whether in the demand itself<br>identifying the demand, stating that | uarantor, waiving all objections and defences under revocably and independently undertake to pay the ling in total an amount of |
|                                                                                                                                                                                                                                                              | n the Day of, 2 <sup>2</sup> , and any demand for at this office indicated above on or before that date.                        |
|                                                                                                                                                                                                                                                              | rm Rules for Demand Guarantees (URDG) 2010 ept that the supporting statement under Article 15(a)                                |

Employer should note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: "The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six]



The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

<sup>&</sup>lt;sup>2</sup> Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The

months][one year], in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee."

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.





PMRP PH-II Tender No. P2-DDC 02/2025

Part-3: Conditions of Contract and Contract Forms SECTION XII: Contract Forms

**Contract Form-2** 

### **Contract Agreement**

| THIS AGREEMENT is made on the day of, between Maharashtra Metro Rail Corporation Limited, a company incorporated under company act 2013, vide CIN U60100MH2015SGC262054 having its registered office at "1261, Metro Bhawan , Opp. Deekshabhoomi , Near Ambedkar College, Nagpur – 440010 and Project Office addressed as Pune Metro Rail Project, Civil Court Metro Station Premises, Nyaymurti Ranade Path, Shivajinagar, Pune 411005, hereinafter referred "the Employer" (which expression shall unless it be repugnant to the context or meaning thereof be deemed to including his heirs, successors and legal representative) of the one part, |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| and                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
| (Contractor's Name), having its registered office at (Contractor's Address) hereinafter referred "the Contractor" (which expression shall unless it be repugnant to the context or meaning thereof be deemed to including his heirs, successors and legal representative), of the other part:                                                                                                                                                                                                                                                                                                                                                         |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
| The Employer and the Contractor agree as follows:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
| <ol> <li>In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.</li> <li>The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents.</li> </ol>                                                                                                                                                                                                                                                                                                    |
| (i) Performance Bank Guarantee No issued by (Name of bank) on (date of issue) and valid up to (date of expiry) for INR(in figures) (INR (in words) Only) submitted by (Contractor's Name)                                                                                                                                                                                                                                                                                                                                                                                                                                                             |
| (ii) The Letter of Acceptance bearing No dated (date of issue                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |
| of LOA) along with all its annexures.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |
| (iii) The Financial package opened on (date of submission)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
| (iv) The Letter of Bid and Appendix to Bid.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |
| (v) The addenda /corrigenda Nos issued by Maha-Metro.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |
| (vi) The entire bid documents issued by Maha-Metro by letter and e-mail.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |
| (vii) The entire bid documents covering Technical Package and Financial Package<br>along with Tender clarifications, confirmations, and other compliances, duly<br>accepted and submitted by Contractor on (date of submission).                                                                                                                                                                                                                                                                                                                                                                                                                      |
| (viii) The completed Schedules and any other document forming part of the contract.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |

- 3. In consideration of the payments to be made by the Employer to the Contractor as specified in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



Part-3: Conditions of Contract and Contract Forms SECTION XII: Contract Forms

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of India on the day, month and year specified above.

Employer: Maharashtra Metro Rail Corporation Limited

Signature

Name of Signatory:

**Designation:** 

In the presence of:

Witness: Sign \_\_\_\_

Name Address Contractor: (Name of Contractor)

**Signature** 

Name of Signatory:

**Designation:** 

In the presence of:

Witness: Sign

Name Address



