Maharashtra Metro Rail Corporation Limited
Pune Metro Rail Project

Corrigendum-|
Date:- 04/02/2019

Name of work : Design, Supply, Installation, Testing and Commissioning of

Standard Gauge Ballasted Track in Range Hill Depot and Ballastless
Track for the Elevated Section of Reach-1 (Pimpri Chinchwad
Municipal Corporation (PCMC) to Range Hill) of Pune Metro Rail

Project.
Tender No : P1T-05A/2019
Revised Tender Dates

Sr. Event Dates as per Bid Documents Revised Dates
No.

1 Last date of 04/02/2019 at 16:00 Hrs. 11/02/2019 at 16:00 Hrs.

submission of
bids
2 Date of opening 04/02/2019 at 16:30 Hrs. 11/02/2019 at 16:30 Hrs.
of bids

M o

General Manager (Procurement),
Maharashtra Metro Rail Corporation Limited,
Pune Metro Rail Project
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MAHARASHTRA METRO RAIL CORPORATION LIMITED

Pune Metro Rail Project

Corrigendum-lil

Date: - 11/02/2019

Name of Work: Design, Supply, Installation, Testing and Commissioning of Standard Gauge Ballasted
Track in Range Hill Depot and Ballastless Track for the Elevated Section of Reach-1
(Pimpri Chinchwad Municipal Corporation (PCMC) to Range Hill) of Pune Metro Rail

Project
Tender No. : P1T-05A/2019
I\sl; Event Date as per Bid Documents Revised Date
1 Last Date °fbis dusbm'ssm“ o 11/02/2019 at 16:00 Hrs. | 21/02/2019 at 16:00 Hrs.
2 Date of opening of bids 11/02/2019 at 16:30 Hrs. | 21/02/2019 at 16330 Hrs.

¢
%"Zm o et~
Sr. Dy. CPM [!’rocur@’ﬁmﬂqu '2

Maharashtra Metro Rail Corporation Limited,

Pune Metro Rail Project
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MAHARASHTRA METRO RAIL CORPORATION LIMITED

Pune Metro Rail Project

Corrigendum-VI

Date: - 21/02/2019

Name of Work: Design, Supply, Installation, Testing and Commissioning of Standard Gauge Ballasted
Track in Range Hill Depot and Ballastless Track for the Elevated Section of Reach-1
(Pimpri Chinchwad Municipal Corporation (PCMC) to Range Hill) of Pune Metro Rail

Project

Tender No. : P1T-05A/2019

I\Slg Event Date as per Corrigendum I Revised Date
1 Last Date °£i‘°' d“sbm'ss'm of 21/02/2019 at 16:00 Hrs. | 23/02/2019 at 16:00 Hrs.
2 Date of opening of bids 21/02/2019 at 16:30 Hrs. 23/02/2019 at 16:30 Hrs.

Sr. Dy. CPM (Procurement),

Maharashtra Metro Rail Corporation Limited,

Pune Metro Rail Project



MAHARASHTRA METRO RAIL CORPORATION LIMITED

Pune Metro Rail Project

Corrigendum-ViI

Date: - 22/02/2019

Name of Work: Design, Supply, Installation, Testing and Commissioning of Standard Gauge Ballasted
Track in Range Hill Depot and Ballastless Track for the Elevated Section of Reach-1
(Pimpri Chinchwad Municipal Corporation (PCMC) to Range Hill) of Pune Metro Rail

Project

Tender No. : P1T-05A/2019

I\Skr). Event Date as per Corrigendum VI Revised Date
1 Last Date °£i'°‘:l‘sbm'ss'°" of 23/02/2019 at 16:00 Hrs. | 05/03/2019 at 16:00 Hrs.
2 Date of opening of bids 23/02/2019 at 16:30 Hrs. 05/03/2019 at 16:30 Hrs.

bt

GM (Procuremenﬂ»}”’}

Maharashtra Metro Rail Corporation Limited,

Pune Metro Rail Project



Maharashtra Metro Rail Corporation Limited
Pune Metro Rail Project

Date: -05/03/2019
Corrigendum-VIil

Name of work: Design, Supply, Installation, Testing and Commissioning of Standard
Gauge Ballasted Track in Range Hill Depot and Ballastless Track for
the Elevated Section of Reach-1 (Pimpri Chinchwad Municipal
Corporation (PCMC) to Range Hill) of Pune Metro Rail Project

Tender No: P1-TO5A /2019

Revised Tender Dates

Sr. Event Dates as per Corrigendum V| Revised Dates
No.
1 Last date of 05/03/2019 at 16:00 Hrs. 18/03/2019 at 16:00 Hrs.
submission of
bids
2 Date of opening 05/03/2019 at 16:30 Hrs. 18/03/2019 at 16:30 Hrs.
of bids

General Manager (Procurement),
Maharashtra Metro Rail Corporation Limited,
Pune Metro Rail Project



MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: - 14/03/2019

Corrigendum-IX

Name of Work: Design, Supply, Installation, Testing and Commissioning of Standard Gauge Ballasted
Track in Range Hill Depot and Ballastless Track for the Elevated Section of Reach-1
(Pimpri Chinchwad Municipal Corporation (PCMC) to Range Hill) of Pune Metro Rail

Project
Tender No. : P1T-05A/2019
I\Sl:). Event Date as per Corrigendum VIII Revised Date
1 SESEBAIE °fbis dusbm'sswn of | 18/03/2019 at 16:00 Hrs. | 23/03/2019 at 16:00 Hrs.
2 Date of opening of bids 18/03/2019 at 16:30 Hrs. 23/03/2019 at 16:00 Hrs.

M (Pmcurement),;"‘/

Maharashtra Metro Rail Corporation Limited,
Pune Metro Rail Project



Maharashtra Metro Rail Corporation Limited

Pune Metro Rail Project

Corrigendum-X

Date: -20/03/2019

Name of work: Design, Supply, Installation, Testing and Commissioning of Standard
Gauge Ballasted Track in Range Hill Depot and Ballastless Track for
the Elevated Section of Reach-1 (Pimpri Chinchwad Municipal
Corporation (PCMC) to Range Hill) of Pune Metro Rail Project

Tender No: P1-T0O5A /2019
Revised Tender Dates
Sr. Event Dates as per Corrigendum IX Revised Dates
No.

Last date of
submission of
bids

23/03/2019 at 16:00 Hrs.

02/04/2019 at 16:00 Hrs.

Date of opening
of bids

23/03/2019 at 16:30 Hrs.

02/04/2019 at 16:30 Hrs.

heh o

General Manager (Procurement),
Maharashtra Metro Rail Corporation Limited,

Pune Metro Rail Project
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Corrigendum Xt - Dt. 22-03-2019.

Name of work : Design, Supply, Installation, Testing and Commissioning of Standard Gauge Ballasted Track in Range Hill Depot and Ballastless Track for the Elevated Sections of Reach-1 (Pimpri Chinchwad Municipal Corporation (PCMC)
to Range Hill) of Pune Metro Rail Project

Tender No. P1-TO5A/2019

Sr.No.| Volume & Clause no Existing Bid Document Revised
The Bidder will be qualified only if they have completed work(s) during last 10 years ending
31.12.2018 as given below:
i) Construction of Ballastless Track:
(a) Should have received at least INR 530 Million in one Single Contract which should include The Bidder will be qualified only if it has completed work(s) during last 10 years ending 28.02.2019 as
installation and commissioning of minimum 20 TKm Ballastless Track in one contract of Metro or  |given below:
Main Line Passenger Railway System which is designed for the speed not less than 80Kmph.
Post evaluation, if the bidder is L1 for both the packages ( P1 T05 A and P1 T05 B) , bidder should |(a)one work of value INR 235 Million or more which should include installation of minimum 11 TKm
have received atleast INR 970 million include installation and commissioning of minimum 33 TKm  |Ballastless Track in one work of Metro or Main Line Passenger Railway System which is designed for
of Ballastless Track. the speed not less than 80Kmph.
Part-1, Biddin PR
_#omm Jure g (b) Should have received at least INR 670 Million total in two contract which should include OR
Section | m<mph_m§.o: installation and commissioning of minimum 25 TKm Ballastless Track combined in both the
. contracts of Metro or Main Line Passenger Railway System which is designed for the speed not less |(b)Two works each of value INR 161 Million or more which should include installation of minimum 8
and Qualification R = . .
4 Criteria than 80 Kmph. TKm Ballastless Track in each of the two works of Metro or Main Line Passenger Railway System which
. Post evaluation, if the bidder is L1 for both the packages ( P1 T05 A and P1 T05 B) , bidder should [is designed for the speed not less than 80 Kmph.
4. Experience . A . . o .
- have received atleast INR 1220 million include installation and commissioning of minimum 41 TKm
4.2 (a) Specific
. of Ballastless Track. OR
Construction & Contract OR
Management Experience . s . . . ‘s . . . X .
(¢} Should have received at least INR 800 Million total in three contract which should include (c)Three works each of value INR 134 Million or more which should include installation of minimum 6
installation and commissioning of minimum 30 TKm of Ballastless Track combined in the three TKm of Ballastless Track in each of the three works of Metro or Main Line Passenger Railway System
contracts of Metro or Main Line Passenger Railway System which is designed for the speed not less |which is designed for the speed not less than 80 Kmph.
than 80 Kmph.
Post evaluation, if the bidder is L1 for both the packages ( P1 T05 A and P1 T05 B) , bidder should |The experience on Ballastless Tracks on a system having design axle load less than 12Tons. speed less
have received atleast INR 1460 million include installation and commissioning of minimum 49 TKm |than 80 kmph or Tramways shall not be considered. Components of Ballastless Track works in sidings,
of Ballastless Track. spurs and other non-passenger’s portions shall also not be considered.
The experience on Ballastless Tracks on a system having design axle load less than 12Tons, speed
less than 80 kmph or Tramways shall not be considered. Components of Ballastless Track works in
sidings, spurs and other non-passenger’s portions shall also not be considered.
vmvﬂm_n,mw_%msw 1. The Bidder must have valid Environmental Management Certificate 15S0:140001 or equivalent.
) T 2. The Bidder must have valid Quality Management Certificate 1S0:9001/DNV/TUV/ JAS-ANZ/
Section Ill. Evaluation i
and Qualification  |caulvalent.
5 3. The Bidder must have valid Health and Safety Certificate OHSAS:18001. Deleted

Criteria
4. Experience
4.2 (b) Quality &
Qualification Criteria

The bidder must agree to deploy at least two key personnel having Environment expertise of
minimum ten years in sites management measure and the second one in social works with min.10
years’ experience.
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Corrigendum XI - Dt. 22-03-2019.

Name of work : Design, Supply, Installation, Testing and Commissioning of Standard Gauge Ballasted Track in Range Hill Depot and Ballastless Track for the Elevated Sections of Reach-1 (Pimpri Chinchwad Municipal Corporation (PCMC)
to Range Hill) of Pune Metro Rail Project

Tender No. P1-TO5A/2019

|
Sr.No.| Volume & Clause no

Existing Bid Document

Revised

Part-1, Bidding
Procedure,
Section Ill. Evaluation
and Qualification
ﬁ Criteria
- Note

1) Bidder shall furnish year wise and contract wise details of work for last five years i.e. upto

31.12.2018.

2) The bidder shall also furnish the details of contract work for Installation and commissioning of
Ballastless Track. Details should include a performance certificate duly certified from Raitways or
Metro rail project mentioning name of contract including length of installation of ballast less Track
and contract value and completion date. 3) Quantity of successfully completed portion of works
executed up to 31.12.2018 will also be considered for qualification of experience criteria. 4) The
completed value of work done shall be updated upto 31.03.2018 price level assuming 5% inflation

for Indian Rupees every year and 2% for foreign currency portions per year.

5) Full (100%) experience for previous works of the JV shall be considered, if the claiming member
of the JV has at least 65% share in previous consortium/JV for the relevant referred Work
Experience, else proportionate quantum of experience of previous works up to the percentage
share of participation in the previous JV shall be considered. However, if any member has less
than 20% share in previous JV/consortium, his experience shall not be considered for evaluation.
6) General construction Experience for this contract shall mean the construction work including All
Civil construction of Metro Station /Metro Depot / Qil Depot/ Railway Workshops/ Airport / Qil
Refineries/Industrial Unit for Central Govt./State Government/ PSU/ Urban Local Bodies/Private
Corporates registered with NSE/BSE in India or other industrial units/ plant of comparable
magnitude and similar activities of work having piling, Pre-fabricated /Pre-Engineered / fabricated
Steel structures and Sheds, Architectural finishes, EMP works including installations of Machinery

and Plants & Equipment involving interface with all systems.

7) It is to be noted by the bidder bidding for this package that, in case the L1 bidder for this
package P1 -T05 A or P1 -TO5 B is the same as the L1 bidder ( or contractor) for package P1 -T05 B
or P1 T0S A, then during the process of evaluation of the bid for this package P1 -TO5A / P1-T05 B
, the criteria for both the packages ( P1-T05 A/P1-T05 B} mentioned above shall be deemed to be

met by the bidder post qualification. If the bidder fails to meet the above criteria post

qualification for both the packages ( P1- TO5 A and P1-T05 B), then the contract will be awarded

to the L2 bidder of this package.

1)Bidder shall furnish year wise and contract wise details of work for last five years i.e. upto
28.02.2019.

2)Management Contractor is a firm which takes on the role of contract management as a “general”
contractor of sort could do. It does not normally perform directly the construction work(s) associated
with the contract. Rather, it manages the work of other (sub) contractors, while bearing full
responsibility and the risk for price, quality and timely performance of the work contract.

3)The bidder shall also furnish the details of contract work for Installation and commissioning of
Ballastless Track. Details should include a performance certificate duly certified from Railways or
Metro rail project mentioning name of contract including length of installation of ballast less Track
and contract value and completion date.

4)Quantity of successfully completed portion of works executed up to 28.02.2019 will also be
considered for qualification of experience criteria.

5)The completed value of work done shall be updated upto 28.02.2019 price level assuming 5%
inflation for Indian Rupees every year and 2% for foreign currency portions per year.

6)Full (100%) experience for previous works of the JV shall be considered, if the claiming member of
the JV has at least 65% share in previous consortium/JV for the relevant referred Work Experience,
else proportionate quantum of experience of previous works up to the percentage share of
participation in the previous JV shall be considered. However, if any member has less than 20% share
in previous JV/consortium, his experience shall not be considered for evaluation.

7)General construction Experience for this contract shall mean the construction work including All
Civil construction of Metro Station /Metro Depot / Oil Depot/ Railway Workshops/ Airport / Qil
Refineries/Industrial Unit for Central Govt./State Government/ PSU/ Urban Local Bodies/Private
Corporates registered with NSE/BSE in India or other industrial units/ plant of comparable
magnitude and similar activities of work having piling, Pre-fabricated /Pre-Engineered / fabricated
Steel structures and Sheds, Architectural finishes, EMP works including installations of Machinery and
Plants & Equipment involving interface with all systems.

8)It is to be noted that, Post technical evaluation, the priority of opening of financial bid of package
P1 -T05 A and P1-TO5 B shall be decided by Maha-Metro. The Bidder recommended for awarding the
contract of the package opened first, shall not be considered for the opening of financial bid of
second package.
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Maha-Metro/PMRP Tender No: P1-TO5A/2019
Annexure-A

Section IlI-A: Domestic Preference (ITB 33.1)

Provision under “Make In India Policy-2017”
(For ‘Non Divisible’ works)

Pursuant to the policy of the Government of India for ‘Make in India’ and promoting manufacturing and
production of goods and services in India, Department of Industrial Policy and Promotion (DIPP), Ministry
of Commerce and Industry has issued ‘Public Procurement (Preference to Make in India), Order 2017’
vide No.P-45021/2/2017-B.E.-1l dt.15th June 2017, Office Memorandum F.No.K-14011 /09 /2014 /UT-
[1/MRTS/CO-0ORD of Government of India, Ministry of Housing & Urban Affairs dated 14th Nov 2017 and
K-14011/26/2018-MRTS-ll, Government of India date 27th July 2018, shall be applicable in this tender.

1. Make in India Policy: ‘Local Content’ (Applicable to this bid) :-

The salient features of the said policy are highlighted below: -

i. Local Content: ‘Local Content’ means the amount of value added in India which shatl, uniess
otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all customs duties)
as a proportion of the total value, in percent.

ii. Local Supplier: ‘Local Supplier’ means a supplier or service provider whose product or service offered
for procurement meets the minimum ‘Local Content’ as prescribed under this Order or by the
competent Ministries / Departments in pursuance of this order.

The minimum ‘Local Content’ for this work shall be 80 % which should be certified as below:-

a. The ‘Local Supplier’ at the time of tender, bidding or solicitation shall be required to provide self-
certification that the item offered meets the minimum ‘Local Content’ and shall give details of the
location(s) at which the local value addition is made.

b. The ‘Local Supplier’ shall be required to provide a certificate from the statutory auditor or cost
auditor of the company (In case of companies) or from a practicing cost accountant or a practicing
Chartered Accountant (in respect of suppliers other than companies) giving the percentage of ‘Local
Content”, wherever the value of procurement exceeds Rs.10 Crores.

c. A committee with internal & external experts for independent verification of self-declarations and
auditor’s/accountant’s certificates may be constituted on random basis and in case of complaints.

d. False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the General
Financial Rules for which a bidder or its successors can be debarred for up to two years as per Rule
151(iii) of the General Financial Rules along with such other actions as may be permissible under law.

2. Purchase Preference: (Not Applicable)
Note:

1. The Bidder shall be required to provide a self-certificate or a certificate from the statutory auditor
or cost auditor giving the percentage only of minimum local content and this self-certificate or
certificate from statutory auditor or cost auditor shall be enclosed with the bid uploaded in technical
section of e-tender portal. Only percentage values shall be mentioned in these certificates and no
financial values shall be mentioned.

2. Ministry of Housing and Urban Affairs (MoHUA) have subsequently issued Office Memorandum no.
F.No. K-14011/09/2014/UT-1I/MRTS-Coord dated 14th November 2017, No. K-14011/26/2018-MRTS-I|
dated 27.07.2018 and No. K-14011/26/2018-MRTS-Il dated 28.11.2018 which shall be applicable.

3. In case only self-certificate as per para (1) above has been submitted, the Bidder shall also be
required to provide a certificate from the statutory auditor or cost auditor of the company (in case of
companies) or from a practicing cost accountant or practicing chartered accountant (in respect of
suppliers other than companies) giving the percentage of local content as specified in above MoHUA
referred order after the Last Date stipulated for Bid Submission but within 15 days from the Last Date
stipulated for Bid Submission (For example, if the Last Date stipulated for Bid Submission is 15.07.2018,
the certificate has to be submitted on or before 30.07.2018 during office hours). In case the certificate
is not received within the stipulated time and duly signed by the person as above, the offer will be
considered non-responsive and rejected; and the financial bid of such bidders shall not be opened. This
local content should be greater than or equal to the minimum local content specified in Para (1) above
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Maha-Metro/PMRP Tender No: P1-T05A/2019

for the bid submission to be a valid offer. Only percentage values shall be mentioned in these
certificates and no financial values shall be mentioned.

4. This Certificate shall be submitted physically in hard copy in the office of AGM(Proc)/Pune duly
marked “Not to be Opened by Anyone except AGM (Procurement)” at the following address:
AGM(Procurement) MAHARASHTRA METRO RAIL CORPORATION LIMITED, 101, The Orion, Opposite Don
Bosco Youth Centre, Koregaon Park, Pune 411001 (INDIA)

5. For the purpose of purchase preference to the Indian Bidders, this tender is classified as ‘Non-
Divisible’. Point no. 3 and 6 of the enclosed order of DIPP letter No. P-45021/ 2/ 2017-B.E.-Il dated
15th June 2017 would not be applicable as the purchase preference is not applicable for this Bid.
Remaining contents of the order are valid and fully enforceable at any stage of procurement and
contract execution. Procedure for verification process, if needed and penalty for violation shall be
applicable as per the above-referred Order dated 15th June 2017.

6. For sake of clarity to Bidders, provisions of order of MoHUA letter No. P-45021/2/2017-B.E.-Il dated
15th June 2017 (except point 3 and point 6) shall be complied by the Bidder, in case of any clarification
/ dispute regarding local content and subsequent processing, the order shall be referred for necessary
actions.

7. The technical offers of the Bidders who do not comply / submit the documentation as per above
Para (1) and (2) shall be rejected and considered non-responsive and their financial offers shall not
be opened.

8. The minimum local content will further be certified for compliance of indigenous content by
successful Bidder and reviewed during the design finalization stage.
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Maha-Metro/PMRP

APPENDIX C
PART PAYMENT SCHEDULE

Tender No: P1-T05A/2019

Bill No. G1 General Requirement - All items

Item. o] e On
No _ Description of Items On Submission Approval
1.1 to | Submission & Approval of Plans 80% 20%
1.5
1.6 | Design of Track Plinth/Slab on Viaduct and Submission & | 70% (proportionally 30%
Approval (contractor shall submit the payment schedule | to the submission)
for Engineer’s approval)
2. Submission & Approval of Drawings 80% 20%
Bill No. BLT1

Item No.1 except 1(d) Laying Plinth and installation of Track work for plain Track with UIC 60 HH
Rails with all fittings and fastening etc. complete in viaduct.

ltem. Description of Items Percentage for | Cumulative
| No Part Payment | Percentage
1 Surveying etc. 5% 5%
2 Provision of shear connectors, Rail setting, Plinth 65% 70%
construction etc.
3 Rear work to achieve final tolerances, de-stressing, cleaning 20% 90%
as per employer’s requirement, etc. =
4 Interface requirement of signalling contractor, measurement 10% 100%
of final tolerances, acceptance tests, markers, As-built
records, RAMS Study, Submission of Ballastless Track
stability report for instatlation of LWR/CWR Testing and
Commissioning, Employers another requirement etc.

Bill No.BLT-1 - Item no. 1(d)
Supply of MSS at site in Pune City in undamaged conditions along other documents - 80%
Installation of MSS with Track Slab - 10%

Further Testing and Commissioning of the section- 10%

Bill No.BLT-1
Iltem No.2: Laying RCC Slab & installation of Turnout with UIC 60 head hardened Rails with all fittings

and fastenings

ltem. Description of Items Percentage for | Cumulative
No Part Payment | Percentage
1 Surveying etc. 5% 5%
2 Assembling, laying of T/0O provision of Shear connectors, Slab 65% 70%
construction etc.
3 Rear work to achieve final tolerances, distressing, cleaning as 20% 90%
per employer’s requirement etc.
4 Interface requirement of signalling contractor, measurement 10% 100%
of final tolerances, acceptance tests, markers, As-built
records, RAMS Study, Submission of Ballastless Track
stability report for installation of LWR/CWR Testing and
Commissioning, Employers another requirement etc.
Bill No. BLT-1 - Item 3.1
Installation of Friction Type Buffer Stops )
Item. Description of Items Percentage for | Cumulative
No Part Payment | Percentage
1 Surveying Loading, transporting, fixing at final location including 80% 80%
Testing & Commissioning and submission of Test Certificate.
2 Submission of all records Check list for compliance of all items 20% 100%
and employer’s other requirement. Submission of Ballastless
Track stability report for installation of LWR and CWR. -
L
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Maha-Metro/PMRP

Bill No.BLT1- Item No.4.1
Welding of UIC 60 and 1080 grade HH rail - Flash Butt Weld.

Tender No: P1-T05A/2019

Item. Description of Items Percentage for | Cumulative
No — P Part Payment | Percentage
1 Flash butt welding by mobile flash butt welding plant as per 60% 60%
specifications. e
Submission of results of test weld. 10% 70%
Profile grinding and submission of tolerance 15% 85%
4 Submission of results of fatigue test, residual stress test, 5% 90%
marking etc.
5 Submission of weld record, USFD, Tolerances and Employers 10% 100%
another requirement etc.
Bill No.BLT1-Item No.4.2
Alumino-Thermic Weld
- Percentage .
e, Description of Items for Part Climulative
No P Percentage
ayment
1 Alumino-Thermic welding as per specifications. 60% 60%
2 Submission of results of test weld. 10% 70%
3 Profile grinding and submission of tolerance 20% 90%
4 Submission of weld record, USFD, Tolerances and 10% 100%
Employers another requirement etc.

Bill No.BLT1-Item No.6

Supply and Installation of Lubricant applicator on Sharp Curve.
Supply of Lubricant at site in Pune - 70%

Installation of Lubricant on sharp curve - 20%

Further Testing and Commissioning of the section- 10%
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Maha-Metro/PMRP

Bill No.BT-1- item No.1

Tender No: P1-TO5A/2019

Supplying and laying ballast in plain track and turnout as per finished Profile.

Item Description of items | Percentage for Cumulative
No. . Part Payment Percentage
1. Dumping at site (Only when formation | 70% 70%
not available) or on Formation.
2, Rehandling, leading/transporting, | 10% 80%
dumping (when not directly dumped on
formation), spreading, ballasting,
Rolling with roller, and initial tidying, etc.
3. Submission of all records, making final | 20% 100%
profile after tamping. Checks list for
compliance of all items and Employers
other requirements.

Note: For the purpose of item no 1 part payment, quantity assessment may be through rough
stack measurements.

Bill No.BT-1 - Item No.2

Laying track with 60 kg rails, PSC Sleepers with all fittings and fastening etc. on ballast etc. complete.

Item Description of items Percentage for Cumulative
No. Part Payment Percentage
1. Surveying etc. 5% 5%
2. Loading, handling, transporting, | 10% 15 %
unloading rails sleepers etc.
3. Linking track etc.. 40% 55%
4 Lining leveling, stabilizing, Final tamping | 25% 80%
etc.
5 De-stressing, fastening down of track | 10% 90%
cutting jointing etc.
6 Submission of all records, Check lists for | 10% 100%
compliance of all items and Employers
other requirement.

Bill No.BT-1 - Item No 3.1 (a), 3.1 (b), 3.2 & 3.3

Installation of turnout, scissor and derailing switch with PSC sleepers and all fittings and fastening
etc. on ballast including approach track etc. complete.

Item Description of items Percentage for Cumulative
No. Part Payment Percentage
1. Surveying etc. 5% 5%

2, Loading, handling, transporting, | 10% 15 %

|8 unloading rails sleepers etc.
3. Assembling, laying of T/O etc. 50% 65 %
4 Lining leveling, stabilizing, Final | 20% 85 %
tamping de-stressing etc.
5 Submission of all records, Check lists for | 15 % 100%

compliance of all items and Employers
other requirement.
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Maha-Metro/PMRP

Bill No.BT-1-Item No.5.1

Welding of UIC 60, 880 Grade and 1080 grade HH Rail - Flash Butt Weld.

Tender No: P1-T05A/2019

Item Description of items Percentage for Cumulative
No. Part Payment | Percentage
1. Flash butt welding by mobile flash butt | 60% 60%
welding plant as per specifications.
‘2. | Submission of results of test weld. 10% 70 %
3. Profile grinding, USFD, and submission | 15% 85%
of tolerance
4 Submission of results of fatigue test, | 5% 90 %
residual stress test, marking etc
5 Submission of weld & USFD records, | 10 % 100%
Tolerances and Employers other
requirement etc.
Bill No.BT-1-ltem No.5.2
Welding of UIC 60, 880 Grade and 1080 Grade HH rail - AT Weld.
Item Description of items Percentage for Cumulative
No. Part Payment Percentage
1. Alumino Thermit welding as per | 50% 50%
specifications
2, Submission of results of test weld. 10% 60 %
3 Profile grinding, USFD and submission of | 30% 90 %
tolerance
4 Submission of weld record, USFD | 10% 100 %
rerords,
Tolerances and Employers other

requirement etc

Bill No. BT-1 -ltem No 6 & 7

Installation of friction type buffer stops 25 kmph and 10 kmph speed potential.

compliance of all items and Employers
other requirement.

ltem Description of items Percentage for Cumulative
No. Part Payment Percentage
1. Supplying, Loading, transporting, fixing | 90% 90%

at final location including

commissioning, testing and submission

of test certificate
2. Submission of all records, Check list for | 10% 100 %
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Maha-Metro/PMRP Tender No: P1-TO5A/2019

Bill No.BT-1 - Item No.8

Laying plinth and installation of track work for plain track on washable apron. Etc. with 60 Kg/m IRS-
T-12- 2009, 880 grade rails with all fittings and fastenings etc. complete.

Item Description of items Percentage for Cumulative
No. - Part Payment Percentage
1. Surveying etc. 5% 5%

2. Rail setting with all fittings and | 80 % 85 %

fastenings Plinth construction etc.
cleaning as per Employers requirement.

3. De-stressing, testing and commissioning | 10 % 1 95%
etc.
4 Submission of all records, Check lists for | 5% 100 %

compliance of all items and Employers
other requirement.

Bill No.BT-1 - Item No.9

Installation of Standard Gauge Track work on Pune Metro Rail Project's Steel Columns in Inspection
line with UIC 60 Kg Rails with all Fittings and Fastenings etc complete.

Item Description of items Percentage for Cumulative
No. Part Payment Percentage
1. Surveying etc. 5% 5%

2, Rail setting with all fittings and | 80 % 85 %

fastenings Plinth construction or fixing
of columns etc. cleaning as per
| | Employers requirement. -
3. De-stressing, acceptance  tests, | 15 % | 100 %
measurement of parameters final
tolerances, submission of all records.

Check list for compliance of all items,
etc. and Employers other requirements.

Bill No.BT-1 - Item No.10
Installation of Embedded track in workshop with 60 Kgm/IRS-T-12-2009 880 grade rails with all fittings
and fastenings etc. Complete.

ltem Description of items Percentage for Cumulative
No. Part Payment Percentage
1. Surveying etc. 5% 5%

2, Rail setting with all fittings and | 85 % 90 %

fastenings RCC Plinth construction etc.
cleaning as per Employers requirement.
3. De-stressing, acceptance tests, | 10% 100 %
measurement of parameters final
tolerances, submission of all records.

Check list for compliance of all items,
etc. and Employers other requirements.

(}15 o /% '
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Maha-Metro/PMRP

Bill No.SPM-1 - All Items

Tender No: P1-T05A/2019

Item
No.

Description of items

Percentage for
Part Payment

Cumulative
Percentage

T

Supply of P.Way materials at work site
in

(Range Hill/Vanaz) Pune in undamaged
condition and submission of Inspection
Report and indemnity Bond.

10%

10%

2 a.

Testing and Commissioning of Corridors
where materials have been installed /
used.

80%

90%

2b.

Returning of balance P. Way materials if
any to MAHARASHTRA METRO RAIL
CORPORATION  LIMITED stores as
directed by Engineer including handling
/ re-handling, transportation, stacking
with proper accountal.

10%

100%
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